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                                                    TENDER NOTICE 

                                               Tata Institute of Social Science 

V.N. Purav Marg, Deonar, 

Mumbai-400088. 
Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu  

Website: www.tiss.ac.in 
 

Tender Ref No.: TISSDOOR2025-26 Date: -14/11/25 
 

Name Of the Work: Tender for ‘Replacement of Damaged Doors and Frames at TISS, 
Mumbai’ 

Estimated cost :- Rs. 6,98,683/- 
 

Tender Fees :- NIL 

EMD :- Rs. 14000/- (Interest Free) 

Tender Validity :- 180 days from the last date of submission of the tender 

Mode of Bidding :-   Online/Offline (Open Tender/ Limited Tender) 

Type of Tender :- Item rate contract (Single bid/ Two Bid) 

Tender issue date :- 15/11/2025 16:00 

Last date of 
Submission 

:- 26/11/2025 18:00  

Pre-bid meeting :- NIL NIL 

Techno-Commercial 
bid opening 

:- 28/11/2025 11:00  

Period of Completion :- Thirty days From the commencement of the work  
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1. INSTRUCTIONS TO BIDDERS 
 

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata 
Institute of Social Sciences, Deonar, Mumbai- 400088, for ‘Replacement of Damaged 
Doors and Frames at TISS, Mumbai’ 
 

1.1 The tender shall be in the prescribed form consisting of NIT, Quote Sheet, Terms of 
contract, which can be downloaded from the TISS website, CPPP Portal from 15/11/25 
to 26/11/25 up to 18.00 hrs. 

 
1.2 Timeline for execution of work: -Thirty days from the date of commencement 
 
1.3 Payment Cycle: Within 30 days from the date of certification 

 
1.4 In case of a limited tender enquiry, unsolicited bids will not be accepted. However, if the 

bidder who is not requested to bid is interested in bidding, he may contact the office of the 
Assistant Registrar, Infrastructure Development and Support Division. After the scrutiny of the 
documents and confirming the reliability of the firm, the vendor may be allowed to bid for the 
same work or the next work of a similar nature. In case of an Open tender enquiry, any vendor 
qualifying the eligibility criteria is permitted to bid. 

 
1.5 Online Bidding: - Bids shall be submitted online using the CPPP Portal. Instructions 

to submit the online bids are available on the TISS website 
 

1.6 Offline Bidding: - Bids shall be submitted in sealed envelopes.   
 

Envelope No I– shall contain attested documents confirming qualification criteria, a 
signed copy of NIT, and its conditions. 
.   
Envelope No II– shall contain only the Schedule of Quantities (BID SHEET), duly 
priced and completed in all respects. This shall not include any conditions whatsoever. 
In case any conditions are included in the Envelope no. II, the same shall not be taken 
into consideration. Further, the tender in such a case is liable to be rejected. Both the 
sealed envelopes, i.e., Part I and Part II, should be covered in a third envelope, which 
shall be sealed and should be submitted to “Office of Administrative Officer, 
Infrastructure Development and Support Division, TISS, Mumbai 400 088”. The 
third envelope shall contain the Title of the tender, the address, and the contact details of 
the bidder. 

 
1.7 The Earnest Money Deposit (interest-free) is accepted only through the e-payment 

gateway in case of online bid submission.  
Name: Tata Institute of Social Sciences 
Account Number: 3184969132 
IFSC Code: CBIN0281725 
Bank: Central Bank of India, Branch: Deonar 
Address: Opposite Deonar Bus Depot, Asiana Sion-Trombay Road, Deonar, Mumbai, 
Maharashtra, 400088 
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In case of Offline bid submission, EMD shall be accepted in the forms: 
(i) Banker's Cheque of a Commercial Bank   

         (ii) Account Payee Demand Draft of a Commercial Bank  
         (iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

(iv) Insurance Surety Bonds  
(v) Bank Guarantee, including e-Bank Guarantee (for balance amount as prescribed) 
from a Commercial Bank. 

 A part of earnest money is acceptable in the form of a Bank Guarantee, including e- e-Bank 
Guarantee also. In such cases, 50% of earnest money or Rs. 20 lakhs  
Whichever is less will have to be deposited in the shape prescribed above, and the balance can 
be accepted in the form of a Bank Guarantee issued by a Commercial Bank. The FDR is 
pledged in favour of the tendering authority. It is in the tenderer's own interest to keep the FDR 
valid as long as it is required. The Bank Guarantee, including e-Bank Guarantee submitted as 
a part of Earnest Money, is valid for 90 days for single bid works and 180 days for two bid 
systems or more from the date of submission of the tender.  

EMD shall be drawn by the name: ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 
 

1.8 The earnest money will be forfeited if the bidder backs out in the middle of the 
finalisation of the tendering process. On finalising the tender process, the Institute will 
return EMD to unsuccessful bidders. The acceptance of tender shall rest with The 
Registrar, Tata Institute of Social Sciences, who is not bound to accept the lowest tender 
and reserves the right to reject any or all of the tenders received without assigning any 
reason. The Registrar reserves the right of acceptance of the whole or any part of the 
tender, and the tenderer shall be bound to perform the same at the rates quoted. Any 
attempt to influence on tender process by the contractor shall not be entertained, and 
his/her tenders shall be rejected. Team of TISS may visit ongoing / completed work 
sites, establishments, manufacturing units, the bidder, and may collect the feedback 
over telephone, e-mail, actual visit, or by any other suitable means before award of 
contract and after verification of documents. The Bidder shall provide the necessary 
facilities for this purpose. 

 
1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully 

satisfy themselves about the nature of work, specification of work, challenges in work 
(way of transportation, height of structure, number of floors or height where work is to 
be executed, working hours, security check etc.) before submitting their tender and in 
general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their bid. A tenderer shall be deemed 
to have full knowledge of the site, whether he inspects it or not, and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 
1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/used 

at any point before finalisation of the tender process. Vendor shall provide the sample 
free of cost without any liabilities on the Institute. All expenditure to be incurred for 
testing of samples, e.g., packaging, sealing, transportation, loading, unloading, etc., 
including testing charges, shall be borne by the contractor. 

 
1.11 In case of annual rate contracts, the Contract may be extended for another year 

depending upon the performance of the vendor. The contract extension is subject to the 
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approval of the competent authority. As far as possible, the Contract shall be extended 
over the same terms and conditions. If any term, condition needs to be altered, omitted, 
or added, then this will be done with the mutual consent of both parties with no financial 
implications. 

In case the vendor demands for rate increase, the Vendor shall submit the written request to 
Engineer Engineer-in-Charge. The competent authority shall make the decision. The extension 
of the contract shall be limited to a maximum of two times.  
 

1.12 Any statutory approval from local authorities, municipal approvals, etc., shall be the 
responsibility of the vendor.  

 
1.13 Validity of Tender: The tender for the work shall remain open for acceptance for 180 

days from the last date of submission of tenders. If any tenderer with draws his/her 
tender before the said period, or before issue of Letter of Intent, whichever is earlier, or 
makes any modifications in the terms and conditions of the tender which are not 
acceptable to the Department, then TISS shall forfeit the earnest money deposit of the 
bidder and the tenderer shall not be allowed to participate in the retendering process of 
the work. 

 
1.14 All the tenders where the prescribed conditions are not fulfilled or are incomplete in 

any respect are liable to be rejected. Tenders received without EMD will be summarily 
rejected. 

 
1.15 Levy / Taxes payable by contractor:  

a. GST @18% on materials and services in respect of this contract shall be 
payable by the contractor.  
b. The contractor shall deposit royalty and obtain the necessary permit as 
required for excavation and transport of soil, supply of sand, Aggregate, Stone, 
etc. from local authorities. TISS shall not have any liabilities in this regard. 

 
1.16 Notification of amendments to the tender document: If the technical specification 

requires any modification, a suitable amendment to this tender document will be issued, 
and the same will form part of the tender document. Prospective bidders are advised to 
regularly visit the TISS website or the CPP portal and Tender Wizard Portal for 
Corrigendum/amendments, etc., if any, will be notified only on the TISS website /CPP 
portal/Tender Wizard Portal, and no separate advertisement will be made for this.  

 
1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any 

other tax on materials in respect of this contract, including state Sales tax and Turnover 
tax on transfer of property as per Works Contract Act etc. if any, shall be payable by 
the contractor and Government will not entertain any claim whatsoever in respect of 
the same. As per the directives of the Sales Tax Authorities, the tax due at the rates 
notified by the State Government from time to time shall be deducted from the bills 
payable to the Contractors, for which a TDS certificate shall be issued by the 
Department  
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA 

 
 

 
2.1 Notice Inviting Tender (NIT) along with all the conditions, terms of contract, and 

bidder’s instructions duly signed by the bidder.  
 

2.2 List of Clients and ongoing projects during the last 3 years.  
 

2.3 Earnest Money deposit of Rs 14000/= (interest-free)  
 

2.4 PAN Card copy.  
 

2.5 GST registration copy. 
 

2.6 The documents regarding the satisfactory performance of works, list of completed and 
ongoing works, personnel, establishment, plant, equipment, Registration certificate of 
CPWD, PWD, PSU, Government organisations, BMC, empanelment letter of reputed 
organisations/ institutions, etc., may be incorporated. 

 
2.7 The bidder shall have prior carpentry experience and must have successfully completed 

similar works related to door shutter and frame fixing in institutional or residential 
buildings. 
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3 FINANCIAL BID 

 
3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ 

offline bid is given under the conditions of the contract. As the tender is an Item rate 
contract, each bidder shall upload/fill item-wise bid amounts in the bid sheet. Tenderers 
shall fill in the rates and calculate the amount precisely up to two decimal points. The 
total amount shall be written clearly in numbers as well as in words. Bidders shall 
refrain from making any overwriting in the bid sheet. Bidder shall compulsorily 
mention the Name of the firm/ bidder in the bid sheet. 

3.2 All rates shall be quoted on the tender form by the tenderers in figures and words shall 
be accurately filled in, so that there is no discrepancy in the rates written in figures and 
in words. The amount for each item should be worked out, and the requisite totals given. 
However,  

 
i) The rate(s) must be quoted in decimal coinage.  

 
         ii) If a discrepancy is found, the rates that correspond to the amount worked out 
             by the contractor shall, unless otherwise proved, be taken as correct. 
  
         iii) If the amount of an item is not worked out by the tenderer, or it does  
             not correspond with the rate written either in figures or in words, then the rates 
             Quoted by the tenderer in words shall be taken as correct.  
 
         iv) Where the rate quoted by the tenderer in figures and in words tally, but the 
             amount is not worked out correctly, the rate quoted by the tenderer will, 
             Unless otherwise proved, it is taken as correct and not the amount.  
 
          v) In the event no rate has been quoted for any item(s), leaving space both in the figure(s),  
              word(s), and amount blank, it will be presumed that the contractor has included  
              the cost of this / these item(s) in other items and rate for such item(s) will be 
              considered as zero, and work will be required to be executed according scope 
              of work. 
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Scope of Work 
 
 

 
1. Dismantling of Existing Doors and Frames 
 
Carefully dismantling the existing damaged flush door shutters, WPC bathroom door shutters, 
and their respective frames. 
Removal of old hardware such as hinges, tower bolts, sliding door bolts, handles, latches, and 
screws. 
Safe collection and disposal of unserviceable material outside the campus, ensuring the site is 
left clean and ready for installation. 
 
2. Replacement of Flush Door Shutters (20 Nos. approx.)                               
 
Providing and fixing 20 numbers of new flush door shutters of approved make and standard 
thickness, suitable for the room  
Installation shall include providing and fixing all required hardware, such as: 
Stainless steel hinges, Tower bolts, Sliding door bolts, Door handles and latches, Door 
stoppers, Screws and fasteners 
Ensuring proper alignment, smooth movement, and secure fixing of all fittings. 
 
3. Replacement of WPC Bathroom Doors with Frames (15 Nos. approx.) 
 
Providing and fixing 15 numbers of WPC (Wood-Plastic Composite) door shutters with 
matching WPC frames. 
Frames to be installed in place of the old ones with proper packing, alignment, and secure 
anchoring. 
Work shall include fixing all necessary bathroom fittings, such as: 
Stainless steel hinges, Bathroom locks, Tower bolts, sliding door bolts, Handles, Screws, 
fasteners, and other required accessories 
All fittings are to be corrosion-resistant and suitable for wet-area usage. 
 
4. Finishing, Painting, and Adjustments: - 
 
Restoring disturbed wall portions around new frames using suitable filler. 
Providing and applying painting on the newly installed frames with approved paint, including 
surface preparation, putty as required, and two coats of finish paint. 
Ensuring smooth opening and closing of each door, proper alignment of locks and bolts, and 
final operational checks. 
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4 CONDITIONS OF CONTRACT 
 

4.1 Performance guarantee (Interest-free): -  
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 
contract as a performance guarantee in the form of a Demand Draft / Fixed Deposit Receipt / 
Bank Guarantee/ Banker’s Cheque from a Scheduled bank to be submitted within 14 days from 
the date of issue of work order or before commencement of work, whichever is earlier. The 
performance guarantee shall be returned to the contractor, without any interest, after recording 
of the completion certificate for the work by the competent authority and submission of the 
final bill by the contractor as per the joint measurement within 60 days. 
 

4.2 Security deposit (Interest-free): -    
The Security Deposit at 5% of the gross amount of the bill shall be deducted from each running 
bill as well as the final bill of the contractor, till the sum deducted amounts to the Security 
Deposit of 5% of the tendered value of the work. Security deposit will be returned after 
completion of the defect liability period. 
 

4.3 Measurement and records: - 
Vendors shall record all the measurements in standard format. Vendor shall maintain the 
attendance of workers for any kind of services and work. Vendor shall click before and after 
photographs of the works at the time of execution. In case of maintenance of plants, 
installations, and machinery (Chillers, AHU, Circulation Pumps, Water pumps and motors, 
Sewage treatment plant, Solar water heaters, Firefighting installations, VRF, Split and window 
AC, Dining hall equipment, Diesel Generator, etc.) vendor shall produce the service and 
maintenance report. Vendor shall obtain the signature of the end user as a user satisfaction 
report in the prescribed format. 
For Comprehensive/Non-Comprehensive Maintenance work contractor shall maintain a work 
register and shall obtain the sign of the end user at completion of work for every visit. The 
register shall include date, executed work, quantity, etc. Contractor shall produce the service 
report of each service as and when asked by the Engineer in charge. 
 

4.4 Inspection report: - 
Vendor shall obtain the inspection report from the Engineer in charge after completion or 
partial completion of work. 

 
4.5 Completion Certificate: - 

Vendor shall complete the work in all aspects with the desired quality. Vendor shall obtain a 
completion certificate from the Engineer in charge before submission of the bill. 
 

4.6 Contractor Liable for Damages, defects during the defect liability Period: - 
Six months in the case of work costing Rs. Ten lacs and below (except road work) and twelve 
months in case of work costing more than Rs. Ten lacs. If the contractor or his working people 
or servants shall break, deface, injure or destroy any part of building in which they may be 
working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric 
or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever or if any defect, shrinkage or other faults 
appear in the work within twelve months (six months in the case of work costing Rs. Ten lacs 
and below except road work) after a certificate final or otherwise of its completion shall have 
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been given by the Engineer in- Charge as aforesaid arising out of defect or improper materials 
or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the 
same good at his own expense or in default the Engineer-in-Charge cause the same to be made 
good by other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds of 
sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not 
be refunded before the expiry of twelve months (six months in the case of work costing Rs. 
Ten lacs and below, except road work) after the issue of the final certificate or otherwise, of 
completion of work, or till the final bill has been prepared and passed, whichever is later. In 
case of Maintenance and Operation works of E&M services, the security deposit deducted from 
contractors shall be refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract, whichever is earlier. 

 
4.7 Payment on intermediate certificate to be regarded as Advances: - 

No payment shall be made for work, estimated to cost Rs. Five lac or less, till after the whole 
of the work shall have been completed and a certificate of completion given. For works 
estimated to cost over Rs. Five lac, the interim or running account bills shall be submitted by 
the contractor for the work executed based on such recorded measurements. 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound, and imperfect or unskilled 
work to be rejected, removed, taken away, and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming part 
of such payment may be modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or materials to 
which it relates is/are by the contract and specifications. Any such interim payment, or any part 
thereof, shall not in any respect conclude, determine, or affect in any way the powers of the 
Engineer-in-Charge under the contract, or any of such payments be treated as final settlement 
and adjustment of accounts, or in any way vary or affect the contract. 
 

4.8 Advance payment: - 
Advance payment is prohibited. Vendor shall claim the full bill amount after successful 
completion of work or run an amount bill for partial completion of the bill. An advance 
payment may be granted in exceptional cases with the approval of competent authorities. 
a) Secured advance on material: - Advance shall be paid during the progress of the execution 
of the work up to 75% of the assessed value of any materials or an amount not exceeding 75% 
of the material element cost in the tendered rate of the finished item of the  
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Work, whichever is lower, which are in the opinion of the Engineer-in-Charge nonperishable, 
non-fragile and non-combustible and are in accordance with the contract and which have been 
brought on the site in connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of advance been incorporated 
in the works. When materials on account of which an advance has been made under this sub-
clause are incorporated in the work, the amount of such advance shall be recovered/ deducted 
from the next payment made under any of the clause or clauses of this contract. 

1) Advance payment to supplier: Ordinarily, payments for services rendered or supplies 
made should be released only after the services have been rendered or supplies made. 
However, it may become necessary to make advance payments, for example, in the 
following types of cases:- 
(i) Advance payment demanded by firms holding maintenance contracts for 

servicing of Air-conditioners, computers, other costly equipment, etc.  
(ii)  Advance payment demanded by firms against fabrication contracts, turn-key 

contracts, etc. Such advance payments should not exceed the following limits : 
(a) Thirty per cent. of the contract value to private firms;  
(b) Forty per cent. of the contract value to a State or Central Government 
agency or a Public Sector Undertaking; or 
 (c) In case of a maintenance contract, the amount should not exceed the amount 
payable for six months under the contract. 

The vendor may be required to submit a bank guarantee against the advance payment. Any 
other form of security, like a corporate Indemnity Bond, FDR, shall require the approval of the 
competent authority. 
 

4.9 Bill submission & payment: - 
In case of running account bills or bills against the Annual rate/maintenance contracts, the 
vendor shall submit the bill on or before the 5th day of the month. Bills submitted after this time 
frame shall be processed in the next month. Vendor shall be fully responsible for the delay in 
payment due to the late submission of the bill.  
Vendor shall produce a copy of the B2B certificate, GST payment challan, Measurements, 
attendance of labourers and supervisors, before and after photographs of work and services, 
service and maintenance report of plants and machinery, etc., along with the invoice. No bill 
shall be accepted without the attachment of the said documents. In case of Maintenance of 
plants, equipment, and machinery, a report of satisfactory performance indicating no defect 
in the functioning of any equipment shall be produced with the submission of each bill over 
the letterhead of the vendor. In the event of transfer of the annual maintenance contract to 
the other vendor, the previous vendor shall hand over the entire system in working condition 
to the new vendor. It is the responsibility of the new vendor to check and satisfy themselves 
for ‘no defects and healthy working condition of the plant, machinery, equipment, 
installation, system, etc. Final bill and other payables shall not be settled for the previous 
vendor until satisfactory handover of the system. If the previous vendor fails to rectify defects 
in the system, the same will be rectified through the new vendor, and the necessary 
rectification cost shall be deducted from the final settlement of the previous vendor. 
In the event of the failure of the contractor to submit the bills, no claims whatsoever due to 
delays in payment, including that of interest, shall be payable to the contractor. 
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4.10 Warranty and quality of material: - 

Any material/ fitting/equipment to be installed in the institute shall be of the ISI mark and IS 
standards unless otherwise specified. No lower quality/grade material shall be allowed. 
Contractor shall surrender the removed material/fitting to the Institute. Newly installed 
material shall be the property of the institute, and no claims shall be entertained. 
Any material provided, delivered, or supplied shall cover the manufacturer's warranty.  If the 
OEM is the bidder minimum warranty shall be of one year. Replacement and repair of any 
material or installation is the complete responsibility of the vendor at no extra cost. Warranty 
of any material or installation, or equipment shall be considered as one year unless otherwise 
specified. 
 

4.11 Supply of Water & Electricity: 
Water and electricity shall be supplied to the contractor by the Institute free of cost, 
subject to the conditions:    
i) The Source of Water and Power Supply will be given at one point. All other 
arrangements have to be made by the Contractor.   
Ii.) Contractor(s) shall make/ their arrangement of water/electricity/connection and laying 
of pipelines/ connection from the existing main source of supply as directed by the 
Engineer-In-Charge.   
iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it 
will be incumbent on the contractor to make alternative arrangement for proper supply of 
the same at his/ their own cost in the event of any break down in the government water/ 
electricity mains so that the progress of his/ their work is not held up for the want of the 
same. No claim of damage or refund will be entertained on account of such breakdown. 
 

4.12 Unrealistic rates and negotiation: - 
In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid, 
or full bid, then the tender shall be considered as unbalanced, and in case the tenderer is unable 
to provide a satisfactory explanation, such a tender shall be disqualified, and the tender will be 
rejected. 
If the rates quoted by the vendor are higher than the estimated rates or market rates, the lowest 
bidder shall be called for the negotiation. The lowest bidder is expected to be open for 
negotiation and to provide the best possible revised rate for the individual item of bid, any part 
of the bid, or the full bid. 
 

4.13 Determination of contract: - 
Subject to other provisions contained in this clause, the Engineer-in- Charge may, without 
prejudice to his/her any other right or remedy against the contractor in respect of any delay, 
inferior workmanship, any claim for damages and /or any other provisions of this contract or 
otherwise, and whether the date for completion has or has not elapsed, by notice in writing 
determine the contract in any of the following cases:  
i. If the contractor has been given by the Engineer-in-Charge a notice in writing to  
rectify, reconstruct, or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman-like manner shall omit to comply with the requirements of such 
notice for 7 days thereafter.  
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he/she will be unable to secure completion of the 
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work by the date for completion and continue to do so after a notice in writing of 7 days from 
the Engineer-in-Charge.  
iii. If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing on that behalf 
by the Engineer-in-Charge.  

iv. If the contractor persistently neglects to carry out his/her obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him/her in that behalf by the Engineer-in- Charge.  

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other 
non-bona fide methods of competitive tendering.  
vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 
of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer-in-Charge.  
vii. In case of unlawful activities, use of lower standard material/fittings, inferior work 
quality, breaches of contract, etc. 
 
When the contractor has made himself/herself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge, on behalf of the Registrar, Tata Institute of Social Sciences (TISS), 
shall have powers:  

a. To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence), upon such 
determination, the Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited, and shall be absolutely at the disposal of TISS. 
b. After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to 
give it to another contractor to complete the work. The contractor, whose contract is determined 
as above, shall not be allowed to participate in the tendering process for the balance work.  
viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work 
thereof or performed under this contract unless and until the Engineer-in-Charge has certified in writing 
the performance of such work and the value payable in respect thereof, and he/she shall only be entitled 
to be paid the value so certified.  
The contract may be terminated due to administrative reasons specified in writing within a 
month from the side of the Institute with the issue of a written notice. 
The contract may be terminated with mutual consent with a notice period of two months from 
the side of vendor and a notice period of one month from the side of Institute. 
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4.14 Contractor liable to pay compensation even if contract is not determined: 
In any case in which any of the powers conferred upon the Engineer-in-Charge under the 
contract, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in- Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor), use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, 
or the site thereof, belonging to the contractor, or procured by the contractor and intended to 
be used for the execution of the work / or any part. 
 

4.15 Termination of Contract on the death of the contractor: - 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the 
contract without levy compensation to the contractor. 
 

4.16 Work not to be sublet. Action in case of insolvency: - 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
contractor, or any of his servants or agent to any public officer or person in the employ of 
Institute in any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineer-in-Charge on 
behalf Registrar, Tata Institute of social sciences shall have power to terminate the contract 
with immediate effect. 
 

4.17 Compensation for delay of work (Liquidity damages): - 
If the contractor fails to maintain the required progress or to complete the work and clear the 
site on or before the contract or justified extended date of completion he shall, without prejudice 
to any other right or remedy available under the law to the Government on account of such 
breach, pay as compensation the amount calculated at the suitable rates may decide on the 
amount of accepted Tendered Value of the work for every completed. 
 
 Day/month (as determined). Damage suffered due to stated delay on the part of Contractor, 
1% to 10%per month of delay to be computed on per day basis on the accepted tendered value, 
based on the quantum of damage suffered.  
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % of the accepted Tendered Value of work. 
 

4.18 Time Extension for delay:- 



 
 

Page 14 | 26   Signature & Seal of 
Bidder 

The time allowed for execution of the works as stipulated in the contract or the extended time 
in accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in the contract. If the Contractor 
commits a default in commencing the execution of the work as aforesaid, TISS shall, without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the performance 
guarantee. As soon as possible after the Contract is signed, the Contractor shall submit a Time 
and Progress Chart for each milestone and get it approved by the Department. The Chart shall 
be prepared in direct relation to the time stated in the Contract documents for completion of 
items of the works. It shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations of time imposed in 
the Contract documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one month 
(save for special jobs for which a separate programme has been agreed upon) to complete the 
work as per the mile stones given.  
If the work is delayed by:  
a. Force majeure, or  
b. Abnormally bad weather, or  
c. Serious loss or damage by fire, or  
d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or  
e. Delay on the part of other contractors or tradesmen engaged by the Engineer-in-Charge in 
executing work not forming part of the Contract, or  
f. Non-availability of stores, which are the responsibility of TISS to the supplier.  
g. Non-availability or breakdown of tools and plant to be supplied or supplied by TISS or  
h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 
Contractor`s control, then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 
with the works.  
 

4.19 Deviations / Variations: Extent and Pricing:  
The Engineer-in-Charge shall have power    

(i) to make alterations in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs, and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and     
(ii) to omit a part of the works in case of non-availability of a portion of the site or for any 
reason  
Other reasons and the contractor shall be bound to carry out the works by any instructions given 
to him in writing signed by the Engineer-in- Charge and such alterations, omissions, additions 
or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided.  
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4.20 Quantity deviation: 

1. Deviation means an increase or decrease in the quantities of agreement items.  

2. Deviations up to +/- 10% of the agreement quantity will not require any sanction.  
3. Items deviating beyond +/- 10% of the agreement quantity need a sanction for total deviation 
(including initial +/- 10%) 
All the deviated quantities shall be paid at agreement rates. 

 
4.21 Price deviation: 

The completion cost of any agreement for maintenance works, including works of upgradation, 
aesthetic, special repair, addition/ alteration, should not exceed two times the contract amount. 
Deviation up to 1.25 times of the contract amount shall be approved by the Engineer-in-Charge 
with recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by 
the competent authority with recorded reasons. 
 

4.22 Deviation and Time Extension:  
The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 
follows:  
i. In the proportion which the additional cost of the altered, additional, or substituted work 
bears to the original tendered value, plus  
ii. 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge.  
 

4.23 Substituted Items and Pricing:  
i. If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted).  
ii. If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted).  
 

4.24 Extra Items:- 
Extra items are those that are not available in the contract. In the case of Extra  
Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as   
per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below 
quoted contract amount. Payment of Extra items in case of non-schedule items (Non-DSR 
items) shall be made as per the prevailing market rate. The rate(s) of extra items so determined 
by the Engineer-in-Charge shall be final and binding on the contractor, and shall not be 
arbitrable. 
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4.25 Avoidance of sub-standard work: - 
The contractors are required to execute all works according to the specifications laid down, and 
in a proper workmanlike manner. The motto of the Department is to maintain quality, speed 
and economy in cost in the execution of any work. There is no compromise on the quality of 
work. 
When defects/deficiencies crop up during the maintenance period rectifying the same shall be 
done within the prescribed maintenance period. If the contractor does not rectify the defect or 
make good the deficiency, the work is got redone or rectified through another agency, or 
departmentally by employing skilled labourers, at the contractor's cost. 
 

4.26 Acceptance of sub-standard work: - 
In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 
professional competence of the field staff and adversely affect the image of the Department. 
Acceptance of work below specifications and/or below acceptable levels of workmanship, and 
the resulting payment at reduced rates for such defective/deficient works is resorted to only for 
those items where materials conforming to the required specifications are not available, or 
where it is structurally impossible to get the work re-done or where in opinion of Engineer In 
charge, it is expedient to do so. Acceptance of sub-standard work at reduced rates is done only 
under exceptional circumstances by the Engineer in charge or by the next higher authority. The 
total value of quantities of items at the agreed rate for which the Engineer in charge or the 
higher official accepts sub-standard work in a contract shall not exceed 5% of the contract 
value. 
 

4.27 Action in case of work not done as per specifications:  
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in- charge, his 
authorised subordinates in charge of the work and all the superior officers of the Department 
or any organization engaged by the Department for Quality Assurance and the contractor shall, 
at all times, during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that 
purpose. Orders given to the Contractor's agent shall be considered to have the same force as 
if they had been given to the contractor himself.  
If it shall appear to the Engineer-in-charge or his/her authorised subordinates in charge of the 
work, or his/her subordinate officers, or the officers of the organization engaged by the 
Department, that any work has been executed with unsound, imperfect, or unskillful  
workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing which shall be made within twelve months 
(six months in the case of work costing Rs. 10 Lakh and below except road work) of the 
completion of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and provide 
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other proper and suitable materials or articles at his charge and cost. In the event of the failing 
to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the agreed rate for this default in such case 
the Engineer-in-Charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates. The decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 
 

4.28 Suspension of work 
TISS reserves the right to suspend the work with one day's notice in case of unlawful activities, 
use of lower standard material/fittings, inferior work quality, breach of contract, etc., attributed 
to the part of the Contractor. The work shall remain suspended until necessary rectifications 
are done and further intimation from the Engineer in charge. No Compensation shall be given 
to the vendor for any loss incurred due to suspension of work. 
The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons:  
(a) On account of any default on the part of the contractor or; 
(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor; or   
(c) For the safety of the works or part thereof. The contractor shall, during such suspension, 
properly protect and secure the works to the extent necessary and carry out the instructions 
given in that behalf by the Engineer in Charge. 
 

4.29 Foreclosure of contract due to abandonment or reduction in scope of work:  
If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope 
of the works for any reason whatsoever and hence not require the whole or any part of the 
works to be carried out, the Engineer- in- charge or competent authority shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he/she might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the whole or 
part of the works.  
The contractor shall be paid at contract rates the full amount for works executed at the site. 
 
 
 

4.30 Contractor to supply tools & equipment’s etc.:  
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & equipment. In addition to this, appliances, implements, other accessories, 
ladders, cordage, tackle and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or not, or which may 
be necessary for the purpose of satisfying or complying with the requirements of the Engineer-
in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work.  
The contractor shall also supply without charge the requisite number of persons with the means 
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and materials necessary for setting out works, and counting, weighing, and assisting in the 
measurement or examination at any time and from time to time of the work or materials. 
Failing/her, the same may be provided by the Engineer-in-Charge at the expense of the 
contractor, and the expenses may be deducted from any money due to the contractor, under the 
contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portion thereof. 
 

4.31 Lump sum provision in tender:  
When the estimate on which a tender is made include lump sums in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part 
of the work in question at the same rates, as are payable under this contract for such items, or 
if the part of the work in question is not, in the opinion of the Engineer-in-charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
  

4.32 Labour laws to be complied with by the contractor:  
The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour Prohibition & 
Regulation. Act-1998. The contractor shall also comply with the provisions of the Building and 
Other Workers (Regulation of Employment & Conditions of Service) Act, 1996, and the 
Building and Other Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the resultant non execution of 
the work.  
 

4.33 Minimum wages act to be complied with:  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulation and Abolition) Act, 1970, and rules framed thereunder, and other labour 
laws affecting contract labour that may be brought into force from time to time. 
 

4.34 Settlement of Disputes by Conciliation and Arbitration: - 
All questions and disputes relating to the meaning of the specifications, designs, drawings and 
instructions hereinbefore mentioned and as to the quality of workmanship or materials used in 
the work or as to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as per the standard arbitration 
procedures by appointing the arbitrator. The Appointment of an arbitrator shall be dependent 
on the amount of the claim and other allied parameters. 
 

4.35 Confidential Information:  
The drawings, specifications, prototype, samples, and such other information furnished to the 
contractor relating to the supply/work, sub-systems/equipment, etc., are to be treated as 
confidential, which shall be held by the contractor in confidence and shall not be divulged to 
any third party without the prior written consent of the Department. The contractor, therefore, 
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binds himself, his successors, heirs, executors, administrators, employees, and the permitted 
assignees or such other persons or agents directly or indirectly concerned with the work/supply 
to the confidential nature of the drawings, specifications, prototype samples, etc. It is a further 
condition of the contract that the contractor shall not, without prior written permission from 
the Department, transmit, transfer, exchange, gift, or communicate any such confidential 
information, and also the component, sub-assembly, products, or by-products. 
 

4.36 Tendered rates to cover overheads and profit: 
The rates quoted shall also cover the cost of necessary protection, including labour, materials, 
and equipment to ensure safety and protection against risk or accident, compensation for injury 
to life and property damage, if any, caused by the contractor’s operations connected with this 
work. The rates shall be firm and shall not be subject to change due to variations during the 
entire period of execution of the work in the cost of materials, labour, and conditions, or any 
other conditions. No separate claim on this account will be entertained by the Department.  
Unless otherwise stated in the schedule of quantities, rates for the item quoted by the tenderer 
should be for the complete work, including supply and fixing with all materials, and should be 
for all heights and depths, lifts and leads, lengths and widths involved in the work.  
The contractor, when called for by the Department, should furnish a detailed rate analysis in 
support of the rates quoted by him against each item of the tender. The Department reserves 
the right to utilize the analysis thus supplied in settling the rate of any deviations or claims 
arising in this contract. 
 

4.37 Claims against the contractor:  
Whenever any claim against the contractor for the payment of a sum or money arises out of or 
under the contract, the Department shall be entitled to recover such sum by appropriating in 
part or whole the security deposit of the contractor and to sell any Government promissory 
notes, etc., forming the whole or part of such security. In the event of the security deposit 
having been taken from the contractor, the balance or the total sum recoverable, as the case 
may be, shall be deducted from any sum then due or which at any time thereafter may become 
due from the contractor, under this or any other contract with the Department. Should this sum 
be not sufficient to cover the full amount recoverable, the contractor shall pay the Department, 
on demand the balance remaining due department shall have the right to cause an audit and 
technical examination of the work and the final bill of the contractor including all supporting 
vouchers, abstracts etc. to be made after payment of the final bill and if as a result of the due 
audit and technical examination any sum is found to have been over paid in respect of any work 
done by the contractor under the contract or any work claimed by him to have been done under 
the contract and found not have been executed, the contractor shall be liable to refund the 
amount of the over payment and it shall be lawful for the Department to recover the same from 
him in the manner prescribed above or in any other manner legally permissible and if it is found 
that the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, amount of such under payment shall be duly paid by the 
Department to the contractor. 
 

4.38 Mode of measurements: 
Measurements for all hidden items once taken jointly and so accepted by the tenderer in the 
bills, in writing, shall be final and binding. No re-recording of measurements for hidden items 
of work will be permitted. The contractor shall provide at his own cost suitable weighing and 
measuring arrangements at the site for checking the weight/dimensions as may be necessary 
for execution of the work.  
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All measuring tapes (of steel), scaffolding, and ladders which may be required for taking 
measurements shall be supplied by the contractor. If the contractor fails to accompany the 
Engineer-in-Charge or his duly authorised person to take measurements, then he shall be bound 
by the measurements recorded by the Engineer-in-Charge or his representative. 
 

4.39 Security regulations:  
The contractors have to follow the regulations of the Department at the work site regarding 
entry of personnel, material, etc., and any other regulation that might be enforced from time to 
time. All materials and articles brought by the contractor to the work site shall have to be 
declared at the security gate. Similarly, no materials shall be taken out from the Departmental 
premises without a proper gate pass, which will be issued by the Engineer-in-Charge to the 
contractor on written request. It is to be noted that loading of contractor’s materials in vehicles 
and trucks shall be done in the presence of Departmental personnel.  
For working on Sundays, Holidays, and late hours, even though permission will be accorded 
by the Engineer-in-Charge, the contractor will have to make an application to the Security 
Department also, and keep them informed well in advance. The contractor, his agents, 
representatives, workmen, etc., and his materials, carts, trucks, or other means of transport, 
etc., will be allowed to enter through and leave from such point of entry/exit at such times, and 
the authorities in charge of the area, at their sole discretion, may permit. The contractor, his 
agents, and representatives are required to be in possession of the individual identity/muster 
cards or passes. The muster cards or passes are examined by the security staff at the time of 
entry/exit inside the departmental area.  
The contractor, his agents, representatives, and workmen shall strictly observe the orders 
pertaining to prevailing fire precautions. In addition to the above, other security regulations as 
may be imposed by the Security authorities / Engineer-in-Charge shall be complied with / 
observed by the contractor and his workmen, in addition to the above. Any breach of the above 
security regulations and rules in force from time to time will be viewed seriously. No claim 
whatsoever will be entertained by the Department on account of the observation of the Security 
regulations.  
To take the materials off the campus for disposal/ replacement, it is the responsibility of the 
contractor to obtain prior approval and request a valid GATE PASS for any such material.  
 

4.40 Contractor to keep site clean:  
When the works are carried out, the splashes and droppings from white washing, colour 
washing, painting etc. on wall, floors, doors, windows etc. shall be removed and the surface 
cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without waiting for the actual completion of 
all the other items of work in contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done 
at the cost of the contractor, either departmentally or through any other agency. Before taking 
such action, the Engineer-in-Charge shall give seven days' notice in writing to the contractor. 
 

4.41 Integrity Clause: - 
a) It is hereby specifically agreed that the firm/vendor/contractor will not pay, offer, 

demand, or accept bribes of any sort and that they shall disclose all commissions and 
similar expenses paid to anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail a sanction, which could 
include loss or denial of contract, forfeiture of bid or performance security liability for 
damages, debarment for future contracts. Besides, action in accordance with law and 
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criminal or disciplinary action against any employee of the institute, who seeks, 
demands accepts bribes of any sort. 

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any 
court for any have not been formally investigated for a corruption crime, and have 
not/will not resort to bribery or any other form of corruption in the context of the 
contract. 

d) Any misinformation or wrong declaration shall provide TISS the right to cancel the 
contract unconditionally. 

e) Vendor shall start the work related to part ‘A’ within seven days of receipt of the work 
order and shall finish the work within 45 days from the date of commencement of the 
work.   
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5 Standard Conditions 

 
5.1  The contractor shall complete the work within the stipulated time frame as per the 

accepted rates and specifications on a required basis. 
 

5.2 The entire work shall be carried out by the contractor in accordance with the conditions 
and specifications stipulated in the schedule of quantity/quotation and in the best 
workmanship manner and as per standard practice. 

 
5.3 Materials required for satisfactory completion of work shall be of the best quality, 

make, grade, as mentioned in the quotation and/or conforming to Indian standard 
specification (latest edition), wherever applicable, and approved by the Engineer-in-
Charge. 

 
5.4 Contractor to quote the rates, including all taxes other than GST, Octroi, entry tax, and 

all other taxes. Any other charges incurred by the contractor but not payable as per this 
work order will not be paid/reimbursed. GST will be paid in addition to the quoted rate 
soon production of the B2B form. 

 
5.5 Any damage to the Institute property will be made good at the contractor's risk and cost. 

 
5.6 The   Institute reserves the right to reject the bad work   /   or pay for the inferior quality 

work at reduced rates, as will be worked out by the Institute.  The Institute’s decision 
in this regard will be final and binding on the contractor. 

 
5.7 Space for labour huts will not be provided on the campus. 

 
5.8 The Institute will not be held responsible for payment of any compensation to the 

laborers engaged by the contractor. Contractor will pay all compensations, etc., 
including accident compensations, to his labourers. 

 
5.9 Implements/materials required for the work shall be provided by the contractor. The 

Institute’s property/materials shall not be used by the contractor. A suitable penalty 
shall be charged if the contractor fails to observe this condition. 

  
5.10 Contractor shall follow all safety rules and security procedures that are in force and 

applicable during execution of work. 
 

5.11 The contractor shall comply with the provisions of all acts, statutory rules and 
regulations, etc., of the central and state governments as may apply to his case. And if 
necessary, get himself duly registered as required by the said acts, statutes, rules, 
regulations, etc. 

 
5.12 The Institute will not be held responsible for payment of any compensation to the 

labourers engaged by the contractor; the labourers cannot claim any right to 
employment in TISS. 

 
5.13 The contractor shall submit he running / final bills. These bills shall be paid after proper 

and thorough scrutiny by the Institute Engineer after submission of the bill. 
  



 
 

Page 23 | 26   Signature & Seal of 
Bidder 

 
5.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining 

areas or do anything which shall cause unnecessary disturbances or inconveniences to 
the owner, residents, guests, students, etc. 

5.15 Contract or shall obtain the necessary gate pass; labor tokens from the security officer. 
 

5.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 
 

5.17 In case the machine is not repairable on the premises, the same shall be carried to your 
workshop at your own expenses with the written permission of the competent authority. 

 
5.18 Method of work, specification, mode of measurement, and other details, wherever not 

mentioned, should be followed as per the Indian standard code of practice or as per the 
engineer-in-charge’s instructions. 

 
5.19 Contractor shall inform in advance and obtain prior approval before undertaking any 

extra items. The rate for such extra items, if approved, will be based on the calculation 
of existing market rates.  

 
5.20 If there is any abnormal increase or reduction in the quantum of work as mentioned in 

NIT, no compensation or extra rate shall be paid on this account. 
 

5.21 The owner will be at liberty to cancel some of the items from the contract. In such cases, 
the contractor cannot claim any compensation or percentage as profit. 

 
5.22 The Contractor shall employ full-time technically qualified staff with adequate 

experience during the execution of the work.  
 

5.23 The quality, time schedule for completion of work, and well behavior with the Client, 
and the engineers of this project shall be essential & for this project. 

 
5.24 This contract shall be deemed to have been made in Mumbai, and only the court of 

competent jurisdiction in Mumbai shall have jurisdiction to determine any question or 
dispute arising out of the contract. 

 
5.25 On the completion of the works, the contractor shall at his own cost clear away and 

remove from the site all construction material, equipment, surplus materials, rubbish, 
and leave the entire site and works clean in a workmanlike condition to the satisfaction 
of the employer. 

 
5.26 Before starting any work, the contractor shall prepare a detailed work schedule showing 

all milestones in order to complete the work in time and to the satisfaction of the 
Architect/Engineer-in-charge 

 
5.27 Vendor must submit work methodology/method statement & checklist prior to starting 

the work. The vendor will not be permitted to work unless the method statement is 
approved. 

 
5.28 Safety of the labourers is entirely the contractor's responsibility. 
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ORGANIZATION INFORMATION 
 
 

1) Name of Applicant/Firm/Organisation:- 

2) Address: - 

3) Telephone:- 

4) E-mail:- 

5) GST Registration: - 

6) PAN:- 

7) ESI &EPF:- 

8) Any registration (PWD/CPWD/BMC/any other organization):- 

9) Bank Details:- 

10) MSME Registration:- 

11) Expertise:- 

12) Ever worked with TISS:- 
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TATA INSTITUTE OF SOCIAL SCIENCES 
V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No. TISSDOOR2025-26 

   Name of Work: - ‘Replacement of Damaged Doors and Frames at TISS, Mumbai’ 

Technical Bid: Eligibility criteria 

Name Of the Tenderer   

Sr. No: Description  Documents Submitted Online ( 
Required Documents Scan 
Copies Should be uploaded 
online) Yes /No 

  Technical Bid: Eligibility criteria   

1 Notice Inviting Tender (NIT) along with all the 
conditions, terms of contract, and bidder’s 
instructions duly signed by the bidder.  

  

02 Earnest Money deposit of Rs 14000/= (interest-
free)  

  

03 PAN Card copy.    

04 GST registration copy.   

05 The documents regarding the satisfactory 
performance of works, list of completed and 
ongoing works, personnel, establishment, plant, 
equipment, Registration certificate of CPWD, 
PWD, PSU, Government organisations, BMC, 
empanelment letter of reputed organisations/ 
institutions, etc., may be incorporated. 

  

 06  The bidder shall have prior carpentry 
experience and must have successfully 
completed similar works related to door 
shutter and frame fixing in institutional or 
residential buildings 

  

 
 
 
 
Vendor Address & Contact: - 
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