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TENDER NOTICE 

                                    Tata Institute of Social Science 

                                    V.N. Purav Marg, Deonar, 

                                 Mumbai-400088. 

Telephone:91-22-25525209 E-Mail: -rahul.shende@tiss.edu  

                                                        Website: www.tiss.edu 

Tender Ref No.: TISSBTYPE2026                 Date: -19/10/2026 

Name Of the Work: -Tender for “Repair and Maintenance of B Type Building, TISS Main 

Campus.” 

Name of the Work :- Repair and Maintenance of B type building, TISS Main Campus 

Work Location (s) & Pin 

Code (s) 

:- Tata Institute of Social Sciences, V.N. Purav Marg, Deonar, 

Mumbai-400088 

Estimated cost :- Rs. 12,88,144.00/- (including taxes) 

Bids shall be submitted 

online on 

:- Central Public Procurement Portal (CPPP) 

Work/Product Category 
 

:- Works 

Tender Inviting 
Authority 

:- Registrar, TISS 

Tender Fees :- NIL 
EMD :- Rs. 26,000.00/- (Interest Free) TO BE SUBMITTED ONLINE 

ONLY 
Tender Validity :- 180 days from the last date of submission of tender 

Mode of Bidding :- Online/Offline (Open Tender/ Limited Tender) 
Type of Tender :- Percentage rate contract (Single bid/ Two Bid) 

Mode of Procurement :- Quality and Cost Based Selection (QCBS) 

Tender issue date :- 19/10/2026  10:00 hrs 

Start date of tender 

submission 

:- 19/10/2026  10:00 hrs 

Last date of tender 

Submission 

:- 18/11/2026  18:00 hrs 

Pre-bid meeting :- 03/11/2026  14:00 hrs 

Site Visit Date & Time :- On Or Before the End Date of Tender Submission and Time with 

Prior Intimation and Approval (Within Office Hours) 
Place of pre-bid meeting :- TISS, Mumbai 

Technical bid opening :- 20/11/2026 10:00 hrs 

Financial bid opening :- After approval of competent authority for the technical qualification 

of the bidders 
Period of Completion :- 90 days From date of commencement 

Contact :- Email: - rahul.shende@tiss.edu 
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1.0  INSTRUCTIONS TO BIDDERS 
 
Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute of Social Sciences, 

Deonar, Mumbai- 400088 for “Repair and Maintenance of B Type Building, TISS Main Campus.” 

 

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can 

be downloaded from TISS website, CPPP Portal from 19/10/2026 to 18/11/2026 up to 18.00 hrs. 

 

1.2 Timeline for execution of work: - 90 days.  From date of commencement 

 

1.3 Payment Cycle: - Within 30 days of certification 

 

1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However, if the bidder who is not 

requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure 

Development and Support division. After the scrutiny of the documents and confirming the reliability of the 

firm, the vendor my be allowed to bid for same work or next work of similar nature. In case of Open tender 

enquiry any vendor qualifying the eligibility, criteria are permitted for bidding. 

 

1.5 Online Bidding: - Bids shall be submitted online using CPPP Portal.  

1.6 Offline Bidding: - Bids shall be submitted in sealed envelopes.   

 

Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of 

NIT and its conditions 

.   

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and 

completed in all respects. This shall not include any conditions whatsoever. In case any conditions 

are included in Envelop no. II, the same shall not be taken into consideration. Further, the tender in 

such case is liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-II should be covered 

in a third envelope which shall be sealed and should be submitted to “Office of Administrative 

Officer, Infrastructure development and support division, TISS, Mumbai 400 088”. Third 

envelop shall contain the Title of the tender, address and contact details of the bidder. 

 

1.7 A) The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in 

case of online bid submission.  

Name: Tata Institute of Social Sciences 

Account Number: 10895954226 

IFSC Code: SBIN0003109 

Bank: State Bank of India  

Branch: Deonar 

Address: State Bank of India, Deonar Branch, V.N. Purav Marg, Sion-Trombay Road, Deonar, 

Mumbai – 400088 

 

B) In case of Offline bid submission, EMD shall be accepted in the forms: - 

i) Banker's Cheque of a Commercial Bank   

ii) Account Payee Demand Draft of a Commercial Bank  

iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

iv) Insurance Surety Bonds  

v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from 
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Commercial Bank 

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee 

also. In such cases 50% of earnest money or Rs. 20 lakhs  

Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted 

in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender 

inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required. 

The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for 

a period of 90 days for single bid works and 180 days for two bid system or more from the date of 

submission of the tender.  

EMD shall be drawn by the name: - ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering 

process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. 

The acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, who does 

not bound to accept the lowest tender and reserves the right to reject any or all of the tenders 

received without assigning any reason. The Registrar reserves the right of acceptance of whole or 

any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. Any 

attempt of influencing on tender process by the contractor shall not be entertained and his/her 

tender hall be rejected. Team of TISS may visit ongoing / completed work sites, establishments, 

manufacturing units, factories of the bidder and may collect the feedback over telephone, e-mail, 

actual visit or by any other suitable means before award of contract and after verification of 

documents. The Bidder shall provide necessary facilities for this purpose.  

 

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy 

themselves about the nature of work, specification of work, challenges in work (way of 

transportation, height of structure, number of floors or height where work is to be executed, 

working hours, security check etc.) before submitting their tender and in general shall themselves 

obtain all necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A tenderer shall deem to have full knowledge of site, whether he 

inspects it or not and no extra charges con-sequent on any misunderstanding or otherwise shall be 

allowed. 

 

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to use at any 

point before finalization of tender process. Vendor shall provide the sample free of cost without 

any liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging, 

sealing, transportation, loading, unloading etc. including testing charges shall be borne by the 

contractor. 

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon 

the performance of the vendor. The contract extension is subject to approval of competent 

authority. As far as possible the Contract shall be extended over same terms and conditions. If any 

term, condition needs to be altered, omitted, added then this will be done with the mutual consent 

of both the parties with no financial implications. 

In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer 

In-charge. The competent authority shall take the decision. The extension of contract shall be 

limited for maximum two times.  

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of 

the vendor.  
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1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 

days from the last date of submission of tenders. If any tenderer with draws his/her tender before 

the said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications 

in the terms and conditions of the tender which are not acceptable to the Department, then TISS 

shall forfeit the earnest money deposit of the bidder and the tenderer shall not be allowed to 

participate in the retendering process of the work. 

1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect 

are liable to be rejected. Tenders received without EMD will be summarily rejected. 

1.15 Levy / Taxes payable by contractor:  

a. GST @18% on materials and services in respect of this contract shall be payable by the 

contractor.  

b. The contractor shall deposit royalty and obtain necessary permit as required for excavation 

and transport of soil, supply of the sand, Aggregate, Stone etc. from local authorities. TISS 

shall not have any liabilities in this regard. 

1.16 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will form 

part of the tender document. Prospective bidders are advised to regularly visit the TISS website or 

the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified 

only on the TISS website /CPP portal/Tender Wizard Portal and no separate advertisement will be 

made for this.  

1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on 

materials in respect of this contract, including state Sales tax and Turnover tax on transfer of 

property as per Works Contract Act etc. if any, shall be payable by the contractor and Government 

will not entertain any claim whatsoever in respect of the same. As per the directives of the Sales 

Tax Authorities, the tax due at the rates notified by the State Government from time to time, shall 

be deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by 

the Department. 

1.18 Vendors who have a record of frequent defaults in timely completion of work, have been imposed 

liquidated damages, have received intimations for non-compliance or show-cause notices, have a 

history of inferior quality of work in TISS or any other institute, or those who have exhibited 

behavioral issues with staff, will not be considered for the bidding process. 
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2 ELIGIBILITY CRITERIA 

2.1 The Bidder should have satisfactorily completed similar works during the last Seven years ending 
last date of the month previous to the one in which tenders are invited. For this purpose, cost of 
work shall mean gross value the completed work including cost of material supplied by the 
Government/Client but excluding those supplied free of cost. This should be certified by an officer 
not below the rank of Executive Engineer/Project Manager or equivalent. If the eligible similar 
works are not carried out in Central Government / State Government / Public Sector Undertaking 
of Central or State Governments / Central Autonomous bodies, then statement from income tax 
record should be produced by bidder, when requested by tender evaluating authority. The 
statement/ records produced should establish payment from the client to the bidder against similar 
work. 

 
2.2 Three similar completed works, each costing not less than the amount equal to 40% of estimated 

cost put to tender, or two similar completed works, each costing not less than the amount equal to 
60% of the estimated cost put to tender or one similar completed work of aggregate cost not less 
than the amount equal to 80% of the estimated cost. 

 
2.3 Turnover: Average annual financial turnover on similar works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. The value 
of annual turnover figures shall be brought to current value by enhancing the actual turnover 
figures at simple rate of 7% per annum. 

 
2.4 The bidder should not have incurred any loss (profit after tax should be positive) in more than two 

years during the available last five consecutive balance sheets (standalone financial statement), 
duly certified and audited by the Chartered Accountant. 

 
2.5 Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate of the 

amount equal to 40% of the Estimated Cost put to tender (ECPT), or Net worth certificate of 
minimum 10% of the estimated cost put to tender issued by certified Chartered Accountant with 
UDIN. 

 
2.6 Bidding Capacity Should have bidding capacity equal to or more than the estimated cost of the 

work put to tender. The bidding capacity shall be worked out by the following formula: Bidding 
Capacity = {[A × N × 1.5] - B} 

Where, A = Maximum turnover in construction works executed in any one year during the last 

seven years taking into account the completed as well as works in progress. The value of completed 

works shall be brought to current costing level by enhancing at a simple rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been invited.  

B = Value of existing commitments and ongoing works to be completed during the period of 

completion of work for which bids have been invited. 

 
2.7 List of Clients and on-going projects during last 3 years. 

 
2.8 Earnest Money deposit of Rs 26,000.00/= (interest free) 

 
2.9 PAN Card copy. 

 
2.10 GST registration copy. 

 

“Site visit is mandatory. Bidders submitting bids without carrying out the site inspection and without 

understanding the scope of work shall be liable for rejection.”  
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3.0 EVALUATION OF BIDS 

3.1 Techno Commercial Cum Pre-Qualification Bids shall be opened on the stipulated date and time 

indicated. On opening date, the bidders can login and see the status of Bids after opening. Only those 

bidders who satisfy eligibility criteria shall be Evaluated. 

 

Vendors shall upload the Form ‘A’, Form ‘B’/ ‘B-1’, Form ‘C’, Form ‘D’, Form ‘E’, Form ‘F’, 

Form ‘C-3’, Form ‘G’, Form ‘H’ in the prescribed format along with the relevant documents. 

 

After opening of pre-qualification bid, the Registrar shall constitute a committee to evaluate the 

capability of the tenderers based on the following: 

Sr. No. Criteria  Maximum Marks 

(a) Financial Strength (FORM ‘A’ and ‘B/B-1’) 20 

(b) Experience in Similar nature of work during last seven years 

(FORM ‘C’) 

20 

(c) Performance on works (FORM ‘D’) - Time Over Run 20 

(d) Performance on works (FORM ‘D’) - Quality 15 

(e) Personnel and Establishment (FORM ‘E’) 10 

(f) Proposed Plant & Equipment (FORM ‘F’) 15 

 TOTAL 100 

 

3.2 EVALUATION: -  

 Sr. No. Attributes Marks Evaluation 

(a) Financial Strength 20 (i) 60% marks for minimum 

eligibility criteria 

(ii) 100% marks for twice the 

minimum eligibility criteria 

or more 

In between (i) & (ii) – on pro-rata 

basis 

 (i) Average Annual Turnover 

(FORM ‘A’) 

16 

 (ii) Solvency Certificate (FORM 

‘B’) or Net worth Certificate 

(FORM ‘B-1’) 

4 

(b) Experience in Similar nature 

work during last seven years 

(FORM ‘C’) 

20 (i) 60% marks for minimum 

eligibility criteria 

(ii) 100% marks for twice the 

minimum eligibility criteria 

or more 

In between (i) & (ii) – on pro-rata 

basis 
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(c) Performance on works - Time 

Over Run (FORM ‘D’) 

20 Score Maximu

m 

Marks 

20 

  Calculation for points: If TOR= 1.00 2.00 3.00 >3.50  

 (i) Without levy of compensation  20 15 10 10  

 (ii) With levy of compensation  20 5 0 -5  

 (iii) Levy of compensation not 

decided 

 20 10 0 0  

 TOR = AT/ST 

Where, AT = Actual Time 

ST = Stipulated Time 

Note: Marks for values in 

between the stages indicated 

above is to be determined by 

straight line variation basis 

      

(d) Performance on works- Quality 

(FORM ‘D’) 

15  

 (i) Very Good  15 marks 

 (ii) Good  12 marks 

 (iii) Satisfactory  10 marks 

 (iii) Fair  5 marks 

 (iv) Poor  0 marks 

 Note: If there is no mention about the quality of performance on works in the 
completion certificate, the same will be treated as satisfactorily completed and 
10 marks will be awarded. 

(e) Personnel & Establishment 10 Marks will be given based on the 

proposal submitted in FORM E 

 Attributes Marks Evaluation 

 (i) Graduate Engineer  2 marks for each up to maximum 

4 marks 

 (ii) Diploma holder engineer  1.5 marks for each up to a 

maximum 3marks 

 (iii) Supervisor/Foreman  1 mark for each upto maximum 3 

marks 

 (iv) License holder plumber  0.5 marks for each upto 

maximum 1 mark 

 (v) License holder electrician   0.5 marks for each upto 

maximum 1 mark 

 (vi) Skilled Labours  0.5 marks for each upto 

maximum 3 marks 
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  (vi) Unskilled Labours  0.25 marks for each upto 

maximum 3 marks 

(f) Plant and Equipment 15 FORM F 

 (i) Chipper  1 mark for each upto max. 2 

marks 

 (ii) Hydraulic Breaker  1 mark for each upto max. 2 

marks 

 (iii) Hammer/ Chisel  1 mark for each upto max. 2 

marks 

 (iv) Curing Pumps  1 mark for each upto max. 1 

marks 

 (v) Putty Mixer Machine  1 mark for each upto max. 1       

mark 

 (vi) Plumbing tools  1 mark for each up to max. 

1marks 

 (vii) Documentation mechanism 

(labour register, photos, videos 

of work etc.) 

 1 mark for each up to max. 2 

marks 

 (viii) Welding machine  1 mark for each up to max. 2 

marks 

 (ix) Scaffolding Materials  1 mark for each up to max. 2 

marks 

 (x) Painting tools  1 mark for each up to max. 2 

marks 

 (xi) steel cutting machine  1 mark for each up to max. 1 

marks 

 (xii) Safety Gears/PPEs like 

safety helmets, safety shoes, full 

harness safety belts, life 

line/grab rope, safety goggles, 

safety net etc. 

 1 mark for each up to max. 1 

marks 

 (xiii) Any other plants/ 

equipment’s 

 2 marks for each up to a max. 2 

marks 

 (xiv) Fire safety equipment  2 marks for each up to a max. 2 

marks 

 (xv) plaster work tools  1 mark for each up to max. 1 

marks 

 (xvi) water jet machine  1 mark for each up to max. 1 

marks 

 (xvii) Drilling machine and 

tools sets 

 1 mark for each up to max. 1 

marks 

 (xviii) Dumpers/Tippers 

/Trucks 

 2 marks for each up to max. 2 

marks 
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To pre-qualify, the bidders must obtain at least fifty per cent marks in each criterion and sixty per 

cent marks in aggregate. 

3.3 Disqualification of Pre-Qualification Bids:  

The Department however reserves the right to verify the particulars furnished by the bidder independently 

and reject any bid without assigning any reason and to restrict the list of pre-qualified contractors to any 

number deemed suitable in case too many bids are received satisfying the basic Pre-Qualification criteria.     

Even though a bidder may satisfy the above requirements, the bidder may be liable to disqualification if 

the bidder has:  

(a) Made misleading or false representation or deliberately suppressed the information or not submitted 

sufficient information in the forms, statements and enclosures required in the pre-qualification document.  

(b) Record of poor performance such as abandoning work, not properly completing the contract, or 

financial failures /weaknesses etc.  

3.4 Financial Information: (Form A & B) 

Bidder should furnish the following financial information:  

1) Annual financial statement for the last five years (in Form “A”).  

2) Solvency Certificate from bankers in the prescribed Form “B” or Net worth Certificate (FORM ‘B-1’) 

3.5 Experience in Similar Works: (Form C & D) 

Bidder should furnish the following:  

(a) List of all works of similar class successfully completed during the last seven years (in Form C)  

Particulars of completed works and performance of the bidder duly authenticated certified by an officer 

not below the rank of Executive Engineer or equivalent, should be uploaded for each work completed or 

in progress (in Form "D")  

3.6 Personnel & Establishment:(Form E) 

Bidder should furnish the list of equipment mentioned in form E. 

3.7 Plant & Equipment: (Form F) 

Bidder should furnish the list of equipment mentioned in form- F. 

3.8 Organization Information: (Form G) 

Bidder is required to submit information in respect of his organization over the letter head in in form- F 

(a) Name & Postal Address, including Telephone, Fax Number, E-mail address, etc. 

(b) Copies of original documents defining the legal status, place of Registration and principal places of 

business. 

(c) Names & addresses of the Directors and Officers to be concerned with the work, with designation of 

individuals authorized to act for the organization. 

(d) Information on any litigation in which the bidder was involved during the last seven years, including 

any current litigation. 

(e) Authorization for employer to seek detailed references. 

(f) Number of Technical & Administrative Employees in parent company, subsidiary company and how 

these would be involved in this work  

3.9 Calculation of Bidding Capacity: Details of existing commitments and ongoing works.  

                    (FORM C-3) 

3.10 Letter of Transmittal: (Form H) 

The bidder should upload the scanned copy of the letter of transmittal on bidder’s letter head 
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4.0 FINANCIAL INFORMATION (FORM 'A') 
 

4.1 Financial Analysis: - Details to be furnished duly supported by figures in balance sheet/ profit & loss 

account for the last five financial years duly certified by the Chartered Accountant, as submitted by the 

applicant to the Income Tax Department (Copies to be attached). 

 

 

Financial Year         

i) Gross Annual Turn Over on construction works.  

ii) Profit/Loss (standalone financial statement and consolidated financial statement both). Financial 

arrangements for carrying out the proposed work.  

 

 

 

 

 

 

 

 

 

 

Signature of Chartered Accountant with Seal                                              Signature of Bidder(s) 
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FORM ‘B’  

BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

(OM No. DG/SOP 2022/07 dated 09.11.2022) 

 

 

This is to certify that to the best of our knowledge and information that M/s.………….................... 

................................................... having marginally noted address, …………………………….….as a 

customer of our bank are / is respectable and can be treated as good for any engagement upto a limit of 

Rs…………………………………………. 

(Rupees in Words……………………………………………………………………………….)  

 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 

 

 

                                                                                                                                       (Signature)  

                                                                                                                                       For the Bank  

 

NOTE: -  

 

1. Banker’s Certificates should be on letter head of the Bank, addressed to tendering authority.  

 

2. In case of Partnership firm, certificate should include names of all partners as recorded with the Bank. 
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FORM ‘B-1’ 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT " 

 

It is to certify that as per the audited balance sheet and profit & loss account during the financial year 

.................., the Net Worth of M/s ……………………………….…… (Name & Registered Address of 

individual/firm/ company), as on ………………….…………. (the relevant date) is Rs. 

………………………… after considering all liabilities. It is further certified that the Net Worth of the 

company has not eroded by more than 30 % in the last three years ending on (the relevant date)." Unique 

Document Identification Number (UDIN) ……………….  

 

Signature of Chartered Accountant ……………………………….……  

 

Name of Chartered Accountant ………………………………...…… 

 

Membership No. of ICAI  

 

Date and Seal 
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FORM 'C' 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 

LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF 

TENDERS 

 

Provide the details as per following with relevant documentary proofs 

 

* Indicate gross amount claimed and amount awarded by the Arbitration Tribunal. 

 

 

 

 

 

 

 

Signature of Bidder(s) 
 

 

 

 

 

 

 

 

 

Sr. 

No. 

Name 

of 

work/ 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost 

of 

work 

in 

crores 

of 

rupees 

Date of 

commen 

cement 

as 

per 

contract 

Stipulated 

date of 

completion 

Actual 

date of 

completion 

Litigation/ 

arbitration 

cases 

pending/ 

in 

progress 

with 

details* 

Name and 

address/ 

telephone 

number 

of officer 

to 

whom 

reference 

may be 

made 

Whether 

the work 

was done 

on back 

to back 

basis 

Yes/ No 

1 2 3 4 5 6 7 8 9 10 
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FORM ‘D’ 

PERFORMANCE ON WORKS 
 

                                                                                                                      Date: - --/--/---- 

 

This is to certify that the work has been completed / On going as per the following details: - 

 

1) Name of Vendor: - 

2) Address: -   

3) Name of Work: -    

4) Work Order No: -    

5) Work Order Amount: -  

6) Date of Work Order: -    

7) Date of Completion of Work: - 

8) Stipulated days for the Completion of work: - 

9) Actual Days in which work is completed: - 

10) Performance:  Very Good/ Good/ Satisfactory/ Fair/ Poor: - 

11) Penalty / Recovery / Withheld: -  

 

 

                                                                                                                             

 

                                                                                                           Signature of Competent Authority
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FORM ‘E’ 

PERSONNEL & ESTABLISHMENT 
 

Provide the details for the following with relevant documentary proofs, 

 

1) Graduate Engineer: - 

 

2) Diploma holder Engineer: - 

 

3)  Supervisor/Foreman: - 

 

4) License holder Plumber: - 

 

5) License holder Electrician: - 

 

6) Skilled Labours: - 

 

7) Unskilled Labours: - 
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FORM ‘F’ 

PLANT AND EQUIPMENT 
 

Provide the details for the following with relevant documentary proofs, 

 

(i) Chipper 

(ii) Hydraulic Breaker 

(iii) Hammer/ Chisel 

(iv) Curing Pumps 

(v) Putty Mixer Machine 

(vi) Plumbing tools 

(vii) Documentation mechanism (labour register, photos, videos of work etc.) 

(viii) Welding machine 

(ix) Scaffolding Materials 

(x) Painting tools 

(xi) steel cutting machine 

(xii) Safety Gears/PPEs like safety helmets, safety shoes, full harness safety belts, 

life line/grab rope, safety goggles, safety net etc. 

(xiii) Any other plants / equipment’s 

(xiv) Fire safety equipment 

(xv) plaster work tools 

(xvi) water jet machine 

(xvii) Drilling machine and tools sets 

(xviii) Dumpers/Tippers /Trucks 
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FORM ‘G’ 

ORGANISATION INFORMATION 
 

Provide the details for the following with relevant documentary proofs, 

 

a) Name & Postal Address, including Telephone, Fax Number, E-mail address, etc. 

 

b) Copies of original documents defining the legal status, place of Registration and 

principal places of business. 

 

c) Names & addresses of the Directors and Officers to be concerned with the work, with 

designation of individuals authorized to act for the organization. 

 

d) Information on any litigation in which the bidder was involved during the last seven 

years, including any current litigation. 

 

e) Authorization for employer to seek detailed references. 

 

f) Number of Technical & Administrative Employees in parent company, subsidiary 

company and how these would be involved in this work  
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FORM ‘C-3’ 

CALCULATION OF BIDDING CAPACITY 
 

Details of existing commitments and ongoing works: - 

 
  

Total (B) = …………………. 

Maximum Turnover in Last Seven Years = Rs…………  

Updated Value of Turnover (A) = Rs………… 

No. of Years (N) = …………. 

Bidding Capacity= {[A × N × 1.5] - B} = ………………. 

 

Certificate:  

I certify that all the awarded and ongoing works have been included in the above list. 

 

 

 

 

 

 

(Signature of Bidder(s)) 
 

 

 

Sr. 

No. 

Name of 

work/ 

project

and 

location

Owner or 

sponsoring

organizatio

n

Contract 

value in 

crore

of rupees

Date of 

commenc

ement

as per 

contract

Stipulated 

date of

completion

Upto date 

percentage
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FORM ‘H’ 

LETTER OF TRANSMITTAL  
From: 

 

To 

The Registrar, 

Tata Institute of Social Sciences 

 

Subject: Submission of bids for the work of ……………………………………………………… 

 

Sir, 

Having examined the details given in the bid document for the above work, I/we hereby submit the 

relevant information. 

 

1. I/we hereby certify that all the statement made and information supplied in the enclosed forms A, 

B/B-1, C, D, E, F, G, C-3 and accompanying statement are true and correct. 

 

2. I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. I/We hereby certify that I/We, or my/our firm/company, have/has 

not been blacklisted, debarred by any Government organization, Public Sector Undertaking 

(PSU), or local body as on the date of submission of this tender. 

 

3.  I/we submit the requisite certified solvency certificate and authorize the TISS Officials to 

approach the Bank issuing the solvency certificate to confirm the correctness thereof. I/we also 

authorize TISS Officials to approach individuals, employers, firms and corporation to verify our 

competence and general reputation. 

 

4. I/we submit the following certificates in support of our suitability, technical knowledge and 

capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

    

Certificate:  

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified 

that I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any 

information furnished by me / us is found to be incorrect. 

 

Enclosures: - Seal of bidder  

 

Date of Submission:  

 

Signature(s) of Bidder(s). 
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5.0 DEFINITION OF SIMILAR WORK 

Similar Work means execution of building repair and maintenance works of comparable nature and 

complexity, including one or more of the following activities: 

• Structural repair and rehabilitation of RCC and masonry structures, including repairs to load-

bearing structures. 

• Waterproofing treatment of roofs, terraces, basements, toilets, water tanks, and external walls 

by application of chemical coating, APP membrane sheet, grouting, pointing etc. 

• Internal and external plumbing works, including water supply pipelines, sanitary fittings, and 

fixtures. 

• Carpentry works, including repair, replacement, and installation of wooden doors, windows, 

frames, partitions, furniture, and other wooden fixtures. 

• Internal and external painting and protective coating works, including repainting of high-rise 

buildings using appropriate access systems. 

• fabrication works, including fabrication, installation, repair, and replacement of MS frames, 

structural members, GI/MS/UPVC sheets, windows, glazing, railings, grills, gates, and other 

aluminium and steel fabricated items. 

• Work involving the construction, repair, renovation, or replacement of Mangalore tile 

roofing, including the provision, fixing, and replacement of wooden battens, roof framework, 

and associated roofing components. 

The above works may have been executed individually or as part of a comprehensive building repair, 

renovation, rehabilitation, restoration, or maintenance contract. Such works shall be considered as 

Similar Work for the purpose of eligibility. The contractor shall have demonstrated expertise in 

structural repair and rehabilitation, including the repair and restoration of high-rise buildings and 

load-bearing structures. 

 

Make & Brand: - List of the approved materials or brands enlisted by CPWD shall only be used 

for the said work. 

 

Exterior Paint: - For all external painting works, it is mandatory to use Asian Paints Duralife 

Exterior Paint with a 15-year warranty, strictly as specified and recommended by the manufacturer. 

No alternative product shall be used unless specified. 

 

Interior Paint: - For all interior painting works, it is mandatory to use Luxury Emulsion Paint (Asian 

Paints Royale or equivalent), strictly as specified and recommended by the manufacturer. No 

alternative product shall be used unless specified. 
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6.0 INTERPRETATION OF CONTRACT DOCUMENTS 
 

In the event of any ambiguity, discrepancy, inconsistency, or omission in the tender documents, the 

provisions of the CPWD General Conditions of Contract (GCC), CPWD Standard Operating 

Procedures (SOPs), and the CPWD Works Manual, as amended from time to time, shall prevail. The 

decision of the Engineer-in-Charge in the interpretation and application of these provisions shall be 

final and binding on the contractor. 
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7.0 FINANCIAL BID 

7.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid 
is given under conditions of contract. As the tender is percentage rate contract each bidder 
shall upload/fill the at par/ Above/ Below percentage (in figures as well as in words) over the 
estimated cost. This quoted percentage rate at par/ Above/ Below shall be applicable to each 
any every rate mentioned in BOQ. Total amount shall be written clearly in Numeric as well as 
in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily 
mention the Name of firm/ bidder in the bid sheet. 

 
7.2 The tender submitted shall be treated as invalid if: -  

i) The contractor does not quote percentage above/below on the total amount of tender or any 
section/sub head of the tender. 

ii) The percentage above/below is not quoted in figures & words both on the total amount of tender 
or any section/sub head of the tender.  

iii) The percentage quoted above/below is different in figures & words on the total amount of tender 
or any section/sub head of the tender. 

 
7.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more contractors is same, such lowest contractors will be asked to submit 
sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost 
of tender including all sub sections/sub heads as the case may be, but the revised percentage 
quoted above/below on tendered cost or on each sub section/ sub head should not be higher than 
the percentage quoted at the time of submission of tender. The lowest tender shall be decided 
on the basis of revised offers. In case any of such contractors refuses to submit revised offer, 
then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. If the revised tendered amount of two more contractors received in revised 
offer is again found to be equal, the lowest tender, among such contractors, shall be decided by 
draw of lots in the presence of competent authority of the institute. 

 
7.4 While calculating percentage, vendor shall consider overheads and profit along with 

transportation and labour cost for installation. 

7.5 Rates mentioned in the BOQ are inclusive of taxes. GST correction factor of 0.973 and cost index 
of 16% is considered in the estimated cost. 
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8.0 CONDITIONS OF CONTRACT 

 
8.1 Performance guarantee (Interest free): -  

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank 

Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of 

issue of work order or before commencement of work whichever is earlier. The performance 

guarantee shall be returned to the contractor, without any interest, after recording of the completion 

certificate for the work by the competent authority and submission of final bill by the contractor as 

per the joint measurement within 60 days. 

 
8.2 Security deposit (Interest free): -    

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as 

well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the 

tendered value of the work. Security deposit will be returned after completion of defect liability 

period. 
 
8.3 Measurement and records: - 

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance 

of workers for any kinds of services and works. Vendor shall click before and after photographs of 

works at the time of execution. In case of maintenance of plants, installations and machineries 

(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water 

heaters, Firefighting installations, VRF, Split and window AC, Dinning Hall equipment’s, Diesel 

Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the 

signature of end user as user satisfaction report in prescribed format. 

For Comprehensive/Non-Comprehensive Maintenance work contractor shall maintain a work 

register and shall obtain the sign of end user at completion of work for every visit, register shall 

include date, executed work, quantity etc. Contractor shall produce the service report of each service 

as and when asked by Engineer In charge. 

 
8.4 Inspection report: - 

Vendor shall obtain the inspection report from Engineer In charge after completion or part 

completion of work. 

 
8.5 Completion Certificate: - 

Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 
8.6 Contractor Liable for Damages, defects during defect liability Period: - 

Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve 

months in case of work costing more than Rs. Ten lacs. If the contractor or his working people or 

servants shall break, deface, injure or destroy any part of building in which they may be working, or 

any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work 

or any part is being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
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(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate 

final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in default the Engineer-

in-Charge cause the same to be made good by other workmen and deduct the expense from any sums 

that may be due or at any time thereafter may become due to the contractor, or from his security 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, 

of completion of work, or till the final bill has been prepared and passed whichever is later. In case 

of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month 

from the date of completion of the maintenance contract whichever is earlier. 

 
8.7 Payment on intermediate certificate to be regarded as Advances: - 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Five lakhs, the interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall 

not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract. 

 
8.8 Advance payment: - 

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion 

of work or running amount bill for part completion of bill. Whereas advance payment may be granted 

in exceptional cases with approval of competent authorities. 

 

1) Secured advance on material: - Advance shall be paid during the progress of the execution of 

the work up to 75% of the assessed value of any materials or an amount not exceeding 75% of 

the material element cost in the tendered rate of the finished item of the work, whichever is lower, 

which are in the opinion of the Engineer-in- Charge nonperishable, non-fragile and non-

combustible and are in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/or protected against damage by weather or 

other causes but which have not at the time of advance been incorporated in the works. When 

materials on account of which an advance has been made under this sub-clause are incorporated 

in the work, the amount of such advance shall be recovered/ deducted from the next payment 

made under any of the clause or clauses of this contract. 
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2) Advance payment to supplier: - Ordinarily, payments for services rendered or supplies made 

should be released only after the services have been rendered or supplies made. However, it may 

become necessary to make advance payments for example in the following types of cases: - 

i) Advance payment demanded by firms holding maintenance contracts for servicing of Air-

conditioners, computers, other costly equipment, etc.  

ii) Advance payment demanded by firms against fabrication contracts, turn-key contracts etc. 

Such advance payments should not exceed the following limits: 

a) Thirty per cent. of the contract value to private firms;  

b) Forty per cent. of the contract value to a State or Central Government agency or a Public 

Sector Undertaking; or 

c) in case of maintenance contract, the amount should not exceed the amount payable for six 

months under the contract. 

d) Vendor may require to submit the bank guarantee against the advance payment. Any other 

form of security like corporate Indemnity Bond, FDR shall require the approval of 

competent authority. 

 
8.9 Bill submission & payment: - 

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.  

 

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance 

of labours and supervisors, before and after photographs of work and services, service and 

maintenance report of plants and machinery etc. along with the invoice. No bill shall be accepted 

without the attachment of the said documents. In case of Maintenance of plants, equipment’s and 

Machineries, report of satisfactory performance indicating no defect in the functioning of any 

equipment’s shall be produced with the submission of each bill over the letter head of the vendor.  

In the event of transfer of annual maintenance contact to the other vendor, the previous vendor 

shall handover the entire system in working condition to the new vendor. It is the responsibility of 

the new vendor to check and satisfy themselves for ‘no defect’ and healthy working condition of 

the plant, machinery, equipment, installation, system etc. Final bill and other payables shall not be 

settled for previous vendor until satisfactory handover of the system. If previous vendor fails to 

rectify defects in the system, same will be get rectified through the new vendor and the necessary 

rectification cost shall be deducted from the final settlement of the previous vendor. 

 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. 

 
8.10 Warranty and quality of material: - 

Any material/ fitting/ equipment’s to be installed in the institute shall be of ISI mark and IS standards 

unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall 

surrender the removed material/fitting to Institute. Newly installed material shall be the property of 

institute and no claims shall be entertained. 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is 

the bidder minimum warranty shall be of one year. Replacement and repair of any material or 
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installation is complete responsibility of the vendor at no extra cost. Warranty of any material or 

installation or equipment shall be considered as one year unless and otherwise specified. 

 
8.11 Supply of Water & Electricity: 

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the 

conditions:    

i) The Source of Water and Power Supply will be given at one point. All other arrangements have 

to be arranged by Contractor.   

ii) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and laying 

of pipelines/ connection from existing main of source of supply as directed by Engineer-In-

charge.   

iii) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the same at 

his/ their own cost in the event of any break down in the government water/ electricity mains 

so that the progress of his/ their work is not held up for the want of the same. No claim of 

damage or refund will be entertained on account of such break down. 

 
8.12 Unrealistic rates and negotiation: - 

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full 

bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest 

bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation 

and to provide best possible revised rate for the individual item of bid, any part of bid or full bid. 
 
8.13 Determination of contract: - 

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice 

to his/her any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases:  

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to  

ii) rectify, reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or un workman-like manner shall omit to comply with the 

requirements of such notice for a period of 7 days thereafter.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed 

to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge 

(which shall be final and binding) he/she will be unable to secure completion of the work by the 

date for completion and continue to do so after a notice in writing of 7 days from the Engineer-

in-Charge.  

iv) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf by 

the Engineer-in-Charge.  

v) If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not 
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remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him/her in that behalf by the Engineer-in- Charge.  

vi) If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-

Bonafide methods of competitive tendering.  

vii)  If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Engineer-in-Charge.  

viii) In case of unlawful activities, use of lower standard material/fittings, inferior work 

quality, breaks of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:  

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such 

determination, the Security Deposit already recovered and Performance Guarantee under the 

contract, shall be liable to be forfeited, and shall be absolutely at the disposal of TISS. 

b) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it 

to another contractor to complete the work. The contractor, whose contract is determined as 

above, shall not be allowed to participate in the tendering process for the balance work.  

ix)  In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with a 

view to the execution of the work or the performance of the contract. And in case action is taken 

under any of the provisions afore said, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until the Engineer-in-

Charge has certified in writing the performance of such work and the value payable in respect thereof 

and he/she shall only be entitled to be paid the value so certified.  

 

The contract may be terminated due to administrative reasons specified in writing within a month 

from the side of the Institute with the issue of written notice. 

 

The contract may be terminated with mutual consent with notice period of two months from the side 

of vendor and notice period of one month from the side of the Institute. 

 
8.14 Contractor liable to pay compensation even if contract is not determined: 

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 
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Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work / or any part. 

 
8.15 Termination of Contract on death of contractor: - 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor. 

 
8.16 Work not to be sublet Action in case of in solvency: - 

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants 

or agent to any public officer or person in the employ of Institute in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall 

have power to terminate the contract with immediate effect. 

 
8.17 Compensation for delay of work (Liquidity damages): - 

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or justified extended date of completion he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 

Tendered Value of the work for every completed day / month (as determined). Damage suffered due 

to stated delay on the part of Contractor, 1% to 10%per month of delay to be computed on per day 

basis on the accepted tendered value, based on quantum of damage suffered.  

 

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10 % of the accepted Tendered Value of work. 

 
8.18 Time Extension for delay: - 

The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in contract. If the Contractor commits default 

in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As 

soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 
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allowed for any work, exceeds one month (save for special jobs for which a separate programme has 

been agreed upon) to complete the work as per the mile stones given.  

If the work(s) be delayed by:  

a) Force majeure, or  

b) Abnormally bad weather, or  

c) Serious loss or damage by fire, or  

d) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or  

f) non-availability of stores, which are the responsibility of TISS to supplier.  

g) non-availability or break down of tools and plant to be supplied or supplied by TISS or  

h) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavours to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
8.19 Deviations / Variations: Extent and Pricing:  

The Engineer-in-Charge shall have power    

i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and     

ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed to 

do in the manner specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

8.20 Quantity deviation: 

1) Deviation means increase or decrease in quantities of agreement items.  

2) Deviations up to +/- 10% of agreement quantity will not require any sanction.  

3) Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation 

(including initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 

 

8.21 Price deviation: 

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 
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authority with recorded reasons. 

 
8.22 Deviation and Time Extension:  

The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, will be extended, if requested by the contractor, as 

follows:  

i) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original tendered value, plus  

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.  

 
8.23 Substituted Items and Pricing:  

i) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted).  

ii) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted).  

 
8.24 Extra Items: - 

Extra items are those which are not available in the contract. In the case of Extra Item(s) being the 

schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost 

index (at the time of tender) plus/minus percentage above/below quoted contract amount. Payment 

of Extra items in case of non-schedule items (non-DSR items) shall be made as per the prevailing 

market rate. The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and 

binding on the contractor, and shall not be arbitrable. 
 
8.25 Avoidance of sub-standard work: - 

The contractors are required to execute all works according to the specifications laid down, and in a 

proper workman like manner. The motto of the Department is to maintain quality, speed and 

economy in cost in the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done 

within the prescribed maintenance period. If the contractor does not rectify the defect or make good 

the deficiency, the work is got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost. 

 
8.26 Acceptance of sub-standard work: - 

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 

professional competence of the field staff and adversely affect the image of the Department. 

Acceptance of work below specifications and/or below acceptable levels of workmanship, and the 

resulting payment at reduced rates for such defective/deficient works is resorted to only for those 

items where materials conforming to the required specifications are not available, or where it is 

structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is 

expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional 
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circumstances by the Engineer In charge or by the next higher authority. The total value of quantities 

of items at agreement rate for which the Engineer In charge or the higher official accepts sub-

standard work in a contract shall not exceed 5% of the contract value. 

 
8.27 Action in case of work not done as per specifications:  

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the 

usual working hours and at all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to the 

contractor himself.  

 

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work 

or his/her subordinate officers or the officers of the organization engaged by the Department, that 

any work has been executed with unsound, imperfect, or un-skillful workmanship, or with materials 

or articles provided by him for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand 

in writing which shall be made within twelve months (six months in the case of work costing Rs. 10 

Lakh and below except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have 

been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 

in whole or in part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own charge and cost.  

 

In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this default 

in such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

 
8.28 Suspension of work 

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use 

of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part 

of Contractor. The work shall remain suspended until necessary rectifications are done and further 

intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss 

incurred due to suspension of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to 

cause any damage or injury to the work already done or endanger the safety thereof for any of the 

following reasons:  

a) On account of any default on the part of the contractor or; 

b) For proper execution of the works or part thereof for reasons other than the default of the 
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contractor; or   

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer in- Charge. 

 
8.29 Foreclosure of contract due to abandonment or reduction in scope of work:  

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect 

to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he/she might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 
8.30 Contractor to supply tools & equipment’s etc.:  

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, 

tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, 

tackle and temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specification or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work.  

 

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in 

the measurement or examination at any time and from time to time of the work or materials. Failing 

his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

 
8.31 Lump sum provision in tender:  

When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates, as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

 
8.32 Labour laws to be complied by the contractor:  

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 
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work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall 

also comply with the provisions of the building and other Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any 

failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 

resultant non execution of the work.  

 
8.33 Minimum wages act to be compiled with:  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws 

affecting contract labour that may be brought into force from time to time. 

 
8.34 Settlement of Disputes by Conciliation and Arbitration: - 

All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. The 

Appointment of arbitrator shall be dependent on amount of claim and other allied parameter. 

 
8.35 Confidential Information:  

The drawings, specifications, proto-type, samples and such other information furnished to the 

contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential 

which shall be held by the contractor in confidence and shall not be divulged to any third party 

without the prior written consent of the Department. The contractor, therefore, binds himself, his 

successors, heirs, executors, administrators, employees and the permitted assignees or such other 

persons or agents directly or indirectly concerned with the work / supply to the confidential nature 

of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that 

the contractor shall not, without prior written permission from the Department, transmit, transfer, 

exchange, and gift or communicates any such confidential information, and also the component, sub 

assembly, products, by-products 

 
8.36 Tendered rates to cover overheads and profit: 

The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life 

and damage to property if any, caused by the contractor’s operations connected with this work. The 

rates shall be firm and shall not be subject to change due to variations during the entire period of 

execution of the work in cost of materials, labour and conditions, or any other conditions. No separate 

claim on this account will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for 

the complete work including supply and fixing with all materials and should be for all heights and 

depths, lifts and leads, lengths and widths involved in the work.  
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The contractor when called for by the Department should furnish detailed rate analysis in support of 

the rates quoted by him against each item of the tender. The Department reserves the right to utilize 

the analysis thus supplied in settling the rate of any deviations or claims arising in this contract. 

 
8.37 Claims against the contractor:  

Whenever any claim against the contractor for the payment of a sum or money arises out of or under 

the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the 

security deposit of the contractor and to sell any Government promissory notes etc. forming the 

whole or part of such security. In the event of the security deposit having been taken from the 

contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor, under this or any 

other contract with the Department. Should this sum be not sufficient to cover the full amount 

recoverable, the contractor shall pay the Department, on demand the balance remaining due 

department shall have the right to cause an audit and technical examination of the work and the final 

bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of 

the final bill and if as a result of the due audit and technical examination any sum is found to have 

been over paid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not have been executed, the contractor shall 

be liable to refund the amount of the over payment and it shall be lawful for the Department to 

recover the same from him in the manner prescribed above or in any other manner legally permissible 

and if it is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, amount of such under payment shall be duly paid by 

the Department to the contractor. 

 
8.38 Mode of measurements: 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will 

be permitted. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight / dimensions as may be necessary for execution of the 

work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking 

measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer-

in-Charge or his duly authorised person to take measurements, then he shall be bound by the 

measurements, recorded by the Engineer-in-Charge or his representative. 

 
8.39 Security regulations:  

The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the contractor to the work site shall have to be declared at the 

security gate. Similarly, no materials shall be taken out from the Departmental premises without 

proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written request. 

It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done in the 

presence of Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also 

and keep them informed well in advance. The contractor, his agents, representatives, workmen etc. 
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and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and 

leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole 

discretion, may permit. The contractor, his agents and representatives are required to be in possession 

of the individual identity / muster cards or passes. The muster cards or passes are examined by the 

security staff at the time entry / exit inside the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed 

by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor 

and his workmen, in addition to the above. Any breach of above security regulations and rules in 

force from time to time will be viewed seriously. No claim whatsoever will be entertained by the 

Department on account of the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the 

contractor to take prior approval and request for a valid GATE PASS for any such material.  

 
8.40 Contractor to Keep Site Clean:  

When the works are carried out, the splashes and droppings from white washing, colour washing, 

painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other items 

of work in contract. In case the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the Engineer- in-Charge shall 

give seven days’ notice in writing to the contractor. 

 
8.41 Integrity Clause: - 

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or 

accept bribes of any sort and that they shall disclose all commissions and similar expenses paid 

to anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include 

loss or denial of contract, forfeiture of bid or performance security liability for damages, 

debarment for future contracts. Besides, action in accordance with law and criminal or 

disciplinary action against any, employee of the institute, who seek, demands accepts bribes of 

any sort. 

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court 

for any have not been formally investigated of a corruption crime and have not/will not resort 

to bribery or any other form of corruption in the context of the contract. 

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract 

unconditionally. 

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order 

and shall finish the work within 45 days from the date of commencement of the work.  
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8.42 Disqualification on Account of Blacklisting/Debarment: - 

Vendors who have been blacklisted or debarred by any Government organization, Public Sector 

Undertaking (PSU), or local body as on the date of submission of the tender shall not be eligible to 

participate in the tender process. If it comes to the notice of the Institute at any stage that a blacklisted 

or debarred vendor has participated in the tender by furnishing incorrect or misleading information, 

the bid submitted by such vendor shall be rejected, and further action may be taken as per the 

applicable rules and tender conditions. 
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9.0 STANDARD CONDITIONS 

 
9.1 The contractor shall complete the work within stipulated time frame as per the accepted rates 
and specifications as and when required basis. 

 
9.2 The entire work shall be carried out by contractor in accordance with the conditions and 
specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner 
and as per standard practice. 

 
9.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 
mentioned in quotation and / or conforming to Indian standard specification (latest edition), 
wherever applicable, and approved by Engineer in- Charge. 

 
9.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other 
taxes. Any other charges incurred by contractor but not payable as per this work order, will not be 
paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form. 

 
9.5 Any damage to the Institute property will be made good at contractors’ risk and cost. 

 
9.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior 
quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this 
regard will be final and binding on contractor. 

 
9.7 Space for labour huts will not be provided in campus. 

 
9.8 The Institute will not be held responsible for payment of any compensation to the laborers 
engaged by contractor. Contractor will pay all compensations etc. including accident 
compensations due to his laborers. 

 
9.9 Implements / materials required for the work shall be provided by contractor. Institute’s 
property/materials shall not be used by the contractor. A suitable penalty shall be charged if 
contractor fail to observe this condition. 

  
9.10 Contractor shall follow all safety rules and security procedure that are in force and applicable 
during execution of work. 

 
9.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., 
of the central and state governments the case may be that may apply to his case. And if necessary, 
get himself duly registered as require by the said acts, statutes, rules, regulations etc. 

 
9.12 The Institute will not be held responsible for payment of any compensation to the labourers 
engaged by contractor the labours cannot claim any right for employment in TISS. 

 
9.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 
thorough scrutiny by the Institute Engineer after submission of bill. 
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9.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas 
or do anything, which shall cause unnecessary disturbances or inconveniences to the owner, 
residents, guests, students etc. 

 
9.15 Contract or shall obtain necessary gate pass; labor tokens from the security officer. 

 
9.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 

 
9.17 In case machine is not repairable in the premise, same shall be carried to your workshop at 
your own expenses with written permission of competent authority. 

 
9.18 Method of work, specification, mode of measurement and other details wherever not 
mentioned should be followed as per Indian standard code of practice or as per engineer-in-charge’s 
instructions. 

 
9.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra 
items. The rate for such extra items, if approved will be based on calculate of existing market rates.  

 
9.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT, no 
compensation or extra rate shall be paid on these accounts. 

 
9.21 The owner will be at liberty to cancel some of the items from the contract. In such cases, the 
contractor cannot claim any compensation or percentage as profit. 

 
9.22 The Contractor shall employ full-time technically qualified staff with adequate experience 
during the execution of the work.  

 
9.23 The quality, time schedule for completion of work and well behavior with Client, and 
engineers of this project shall be essential & must for this project. 

 
9.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of 
the contract. 

 
9.25 On the completion of the works the contractor shall at his own cost clear away and remove 
from the site all construction material, equipment’s, surplus materials, rubbish and leave the entire 
site and works clean in a workmanship condition to the satisfaction of the employer. 

 
9.26 Before starting of any work, the contractor shall prepare detailed works schedule showing all 
mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-
charge 

 
9.27 Vendor must submit work methodology/method statement & checklist prior to starting the 
work. Vendor will not be permitted to work unless method statement is approved. 

 
  9.28 Safety of the labours is entirely contractor's responsibility. 
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10.0 ORGANIZATION INFORMATION 
 

 

1) Name of Applicant/Firm/Organization: - 

2) Address: - 

3) Telephone: - 

4) E-mail: - 

5) GST Registration: - 

6) PAN: - 

7) ESI & EPF: - 

8) Any registration (PWD/CPWD/BMC/any other organization): - 

9) Bank Details: - 

10) MSME Registration: - 

11) Expertise: - 

12) Ever worked with TISS: - 
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No. TISSBTYPE2026 

Name of Work: “Repair and Maintenance of B type building, TISS Main Campus.” 

Technical Bid: Eligibility criteria 

Name of the Tenderer   

Sr. No: Description Documents Submitted Online 

(Required Documents Scan 

Copies Should be uploaded 

online) Yes /No 

1 Technical Bid: • Each bidder shall upload 

following documents including the tender 

document. Tender submitted without any of the 

following document will be disqualified from the 

bid process. 

  

2  Experience of having successfully completed 

works during the last 7 years ending previous day 

of last date of submission of tenders. 

  

3 Three similar completed works, each costing not 

less than the amount equal to 40% of estimated 

cost put to tender, or two similar completed 

works, each costing not less than the amount equal 

to 60% of the estimated cost put to tender or one 

similar completed work of aggregate cost not less 

than the amount equal to 80% of the estimated 

cost. 

  

4  Turnover: Average annual financial turnover on 

construction works should be at least 30% of the 

estimated cost put to tender during the immediate 

last three consecutive financial years.  

  

5 Profit/Loss: The bidder should not have incurred 

any loss (profit after tax should be positive) in 

more than two years during available last five 

consecutive balance sheet, duly audited and 

certified by the Chartered Accountant.  

  

6 Solvency Certificate: Solvency of the amount 

equal to 40% of the Estimated Cost put to tender 

(ECPT). Net worth certificate of minimum 10% 

of the estimated cost put to tender  
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7 Notice Inviting Tender (NIT) along with all the 

conditions, terms of contract and bidder’s 

instructions duly signed by the bidder.  

  

8  List of Clients and on-going projects during last 

3 years.  

  

09 Earnest Money deposit of Rs 26,000.00/= 

(interest free)  

  

10 PAN Card copy.    

11 GST registration copy.   

12 The documents regarding the satisfactory 

performance of works, list of completed and 

ongoing works, personnel, establishment, plant, 

equipment, Registration certificate of CPWD, 

PWD, PSU, Government organizations, BMC, 

empanelment letter of reputed organizations/ 

institutions etc. may be incorporated. 

  

 

Vendor Address & Contact: - 
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(BOQ) 
  
 

 

 

 

 



Abstract of Cost-Original Estimate
Campus Mumbai

Department ID&S

Name of Work : Repair and Maintenance of B type building_MC

 QUANTITY UNIT AMOUNT (Rs) ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

1 3 MORTAR

cum1.1 3.4         3,708.80        11,126.00Cement mortar 1:4 (1 cement : 4 fine sand). SR3

       11,126.00Sub-Total

2 4 CEMENT CONCRETE (CAST IN SITU)

2.1 4.1 Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level :

cum2.1.1 4.1.2         8,340.85        33,363.001:1.5:3 (1 Cement: 1.5 coarse sand (zone-Ill) 
derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from 
natural sources)

SR4

       33,363.00Sub-Total

3 5 REINFORCED CEMENT CONCRETE

3.1 5.22A Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete above plinth 
level.

kg3.1.1 5.22A.1          107.10        10,710.00Mild steel and Medium Tensile steel bars SR100

       10,710.00Sub-Total

4 9 WOOD AND P. V. C. WORK

4.1 9.1 Providing wood work in frames of doors, 
windows, clerestory windows and other frames, 
wrought framed and fixed in position with hold 
fast lugs or with dash fasteners of required dia & 
length (hold fast lugs or dash fastener shall be 
paid for separately).

cum4.1.1 9.1.1       1,42,949.70       1,08,642.00Second class teak wood SR0.76

4.2 9.5 Providing and fixing panelled or panelled and 
glazed shutters for doors, windows and 
clerestory windows, fixing with butt hinges of 
required size with necessary screws, excluding 
panelling which will be paid for separately, 
all complete as per direction of 
Engineer-in-charge. (Note: Butt hinges and 
necessary screws shall be paid separately)

4.2.1 9.5.1 Second class teak wood

sqm4.2.1.1 9.5.1.1         4,111.95        31,086.0035 mm thick shutters SR7.56

4.3 9.7 Providing and fixing panelling or panelling and 
glazing in panelled or panelled and glazed 
shutters for doors, windows and clerestory 
windows (Area of opening for panel inserts 
excluding portion inside grooves or rebates to be 
measured). Panelling for panelled or panelled 
and glazed shutters 25 mm to 40 mm thick.

sqm4.3.1 9.7.1         3,323.20        23,927.00Second class teak wood SR7.2

4.4 9.72 Providing and fixing bright finished brass butt 
hinges with necessary screws etc. complete:

/B type_MC Page 1 of 9



QUANTITY UNIT AMOUNT (Rs)ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

each4.4.1 9.72.1          268.65         3,224.00125x85x5.5 mm (heavy type) SR12

4.5 9.133 Providing and fixing, in position concealed G.I. 
section for wall paneling using board of required 
thickness fixed on the 'W' profile (0.55 mm thick) 
having a knurled web of 51.55 mm and two 
flanges of 26 mm each with lips of 10.55 mm, 
placed @ 610 mm C/C in perimeter channel 
having one flange of 20 mm and another flange 
of 30 mm with thickness of 0.55 mm and web of 
length 27 mm. Perimeter channel is fixed on the 
floor and the ceiling with the nylon sleeves @ 
610 mm C/C with fully threaded self -tapping dry 
wall screws. Board is fixed to the 'W' profile with 
25 mm countersunk ribbed head screws @ 200 
mm C/C., all complete as per the drawing & 
directions of engineer-in-charge, the joints of the 
boards are finished with specially formulated 
jointing compound and 48 mm wide jointing tape 
to provide seamless finish.

4.5.1 9.133.2 Multipurpose cement board reinforced with 
suitable fibre cement screw.

sqm4.5.1.1 9.133.2.1         1,443.45        51,387.008 mm thick cement fibre board, Type- B, 
Category- III as per IS: 14862 : 2000

SR35.6

4.6 9.135 Providing and fixing fly proof stainless steel 
grade 304 wire gauge, to windows and clerestory 
windows using wire gauge with average width of 
aperture 1.4 mm in both directions with wire of 
dia. 0.50 mm all complete.

sqm4.6.1 9.135.1         1,597.15        68,997.00With 2nd class teak wood beading 62X19 mm SR43.2

      2,87,263.00Sub-Total

5 10 STEEL WORK

kg5.1 10.2          133.70        54,550.00Structural steel work riveted, bolted or welded in 
built up sections, trusses and framed work, 
including cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer 
all complete.

SR408

       54,550.00Sub-Total

6 12 ROOFING

6.1 12.500 UPVC rofing

sqm6.1.1 12.500.1         1,457.15        43,715.00Providing corrugated 5mm upvc sheet roofing 
including vertical/curved surface fixed with 
polymer coated J or L hooks, bolts and nuts 8 
mm diameter with bitumen and G.I. limpet 
washers or with G.I. limpet washers filled with 
white lead, including a coat of approved steel 
primer and two coats of approved paint on 
overlapping of sheets complete (up to any pitch 
in horizontal/ vertical or curved surfaces), 
excluding the cost of purlins, rafters and trusses 
and including cutting to size and shape wherever 
required.

SR30

mtr6.2 12.501          200.00        14,240.00Supply and installation of PVC Board Multiwood 
Thoomanam (Thoovala, Roofing Ornament) 
(height up to 6 inches) Water,Termite and Fire 
resistance material

MR71.2
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       57,955.00Sub-Total

7 13 FINISHING

7.1 13.3 20 mm cement plaster of mix:

sqm7.1.1 13.3.1          471.35        37,708.001:4(1 cement: 4 fine sand) SR80

7.2 13.33 Pointing on stone work with cement mortar 1:3 
(1 cement: 3 fine sand) :

sqm7.2.1 13.33.1          385.40        75,589.00Flush/ Ruled pointing SR196.13

7.3 13.45 Finishing walls with textured exterior paint of 
required shade:

sqm7.3.1 13.45.1          223.60        53,664.00New work (Two or more coats applied @ 3.28 
ltr/10 sqm) over and including priming coat of 
exterior primer applied @ 2.20kg/10 sqm

SR240

7.4 13.52 Finishing with Epoxy paint (two or more coats) 
at all locations prepared and applied as per 
manufacturer's specifications including 
appropriate priming coat, preparation of surface, 
etc. complete.

sqm7.4.1 13.52.1          241.75        24,175.00On steel work SR100

7.5 13.62 Painting with synthetic enamel paint of approved 
brand and manufacture of required colour to give 
an even shade:

sqm7.5.1 13.62.1          226.25        39,594.00Two or more coats on new work over an under 
coat of suitable shade with ordinary paint of 
approved brand and manufacture

SR175

sqm7.6 13.88           19.75         4,740.00Removing white or colour wash by scrapping and 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete

SR240

7.7 13.109 Finishing walls with water proofing cement paint 
of required shade:

sqm7.7.1 13.109.1          112.90        27,006.00Old work (one or more coats applied @ 2.20 
kg/10 sqm) over priming coat of primer applied 
@ 0.80 litrs/10 sqm complete including cost of 
Priming coat.

SR239.2
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sqm7.8 13.116         1,360.45        28,733.00Polishing in high gloss/matt finish melamine 
clear polish on wood work in required 
color/wooden shade texture with following 
process in the sequence as detailed below: 1. 
The surface to be polished is rubbed with sand 
paper 80/120 no. and then with sand paper of 
160/180 nos. 2. Applying two coats of sealer 
with spray gun and allowing suficient drying time 
for 1st coat and 2nd coat is allowed to dry for 8 
to 12 hrs. 3. On drying of sealer coat, wet 
rubbing with emery cloth of finer grading with 
ample water to remove excess sealer layer and 
make the surface further smooth after this wet 
rubbing, then surface is applied with special 
grade melamine fillers to fill all the small and big 
holes/grooves etc. Filler coat to be allowed to dry 
for 4 to 6 hrs on which again a light wet rubbing 
is done this surface is further allowed to dry for 
12 hrs. 4. On this, 1st coat of melamine polish is 
applied with spray gun using 
melamine clear polish and melamine thinner in 

required proportion. using melamine clear polish 
and melamine thinner mixed in required. This 1st 
coat is allowed to dry for 24 hrs then this dry 
surface is again fine wet rubbed smooth, which is 
further allowed to dry for 12 hrs. The final 
melamine polish is applied with compressor 
pressure spray gun using melamine clear polish 
and melamine thinner mixed in required 
proportion complete as per direction of 
Engineer-in-Charge. (Final coat to be done in 1 
or 2 layers without gap of time.)

SR21.12

      2,91,209.00Sub-Total

8 14 REPAIRS TO BUILDING

8.1 14.90 Providing and laying APP (Atactic 
Polypropylene Polymer) modified prefabricated 
five layer, 3 mm thick water proofing membrane, 
black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for 
bitumen membrane @ 0.40 litre/sqm by the same 
membrane manufactured of density at 25°C, 0.87 
- 0.89 kg/litre and viscocity 70 - 160 cps. Over 
the primer coat the layer of membrane shall be 
laid using butane torch and sealing all joints etc., 
and preparing the surface complete. The vital 
physical and chemical parameters of the 
membrane shall be as under : Joint strength in 
longitudinal and transverse direction at 23°C as 
350/300 N/5 cm. Tear strength in longitudinal 
and transverse direction as 60/80N. Softening 
point of membrane not less than 150°C. Cold 
flexibility shall be upto -2°C when tested in 
accordance with ASTM, D - 5147. The laying of 
membrane shall be got done through the 
authorised applicator of the manufacturer of 
membrane :

sqm8.1.1 14.90.1          537.45        65,784.003 mm thick SR122.4

       65,784.00Sub-Total
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9 15 Dismantling and Demolishing

9.1 15.12 Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. complete 
and stacking within 50 metres lead :

each9.1.1 15.12.1          367.20         1,469.00Of area 3 sq. metres and below SR4

kg9.2 15.18            5.65         2,305.00Dismantling steel work in built up sections in 
angles, tees, flats and channels including all 
gusset plates, bolts, nuts, cutting rivets, welding 
etc. including dismembering and stacking within 
50 metres lead.

SR408

sqm9.3 15.56           54.65         4,372.00Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead.

SR80

        8,146.00Sub-Total

10 17 SANITARY INSTALLATIONS

10.1 17.500 Providing and Fixing siol,waste and vent pipes

Rmt.10.1.1 17.500.1          194.35         5,831.0075mm UPVC pipe SR30

Rmt.10.1.2 17.500.2          310.05         2,480.00110mm UPVC pipe SR8

each10.1.3 17.500.5          114.50          916.00Providing and fixing 75mm UPVC bend of 
required degree with access door, insertion 
rubber washer 3 mm thick, bolts and nuts 
complete.

SR8

each10.1.4 17.500.6          161.75         1,941.00Providing and fixing 110mm UPVC bend of 
required degree with access door, insertion 
rubber washer 3 mm thick, bolts and nuts 
complete.

SR12

each10.1.5 17.500.7          151.50         1,818.00Providing and fixing 75mm UPVC double equal 
junction of required degree with access door, 
insertion rubber washer 3 mm thick, bolts and 
nuts complete :

SR12

each10.1.6 17.500.8          211.10         2,533.00Providing and fixing 100mm UPVC double equal 
junction of required degree with access door, 
insertion rubber washer 3 mm thick, bolts and 
nuts complete :

DR12

       15,519.00Sub-Total

11 18 WATER SUPPLY

11.1 18.9 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply including all CPVC 
plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step CPVC 
solvent cement, trenching, refilling & testing of 
joints complete as per direction of Engineer in 
Charge. External work

metre11.1.1 18.9.2          274.30         4,937.0020 mm nominal dia Pipes SR18

metre11.1.2 18.9.3          355.40        11,373.0025 mm nominal dia Pipes SR32

metre11.1.3 18.9.4          438.60        47,369.0032 mm nominal dia Pipes SR108

metre11.1.4 18.9.5          563.05        22,522.0040 mm nominal dia Pipes SR40

11.2 18.17 Providing and fixing gun metal gate valve with 
C.I. wheel of approved quality (screwed end) :

each11.2.1 18.17.3          826.10         4,957.0040 mm nominal bore SR6

/B type_MC Page 5 of 9



QUANTITY UNIT AMOUNT (Rs)ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

11.3 18.18 Providing and fixing ball valve (brass) of 
approved quality, High or low pressure, with 
plastic floats complete :

each11.3.1 18.18.2          462.50         2,775.0020 mm nominal bore SR6

each11.3.2 18.18.3          464.05         2,784.0025 mm nominal bore SR6

       96,717.00Sub-Total

12 22 WATER PROOFING

12.1 22.23 Providing and applying integral crystalline slurry 
of hydrophilic in nature for waterproofing 
treatment to the RCC structures like retaining 
walls of the basement, water tanks, roof slabs, 
podiums, reservior, sewage & water treatment 
plant, tunnels / subway and bridge deck etc., 
prepared by mixing in the ratio of 5 : 2 (5 parts 
integral crystalline slurry : 2 parts water) for 
vertical surfaces and 3 : 1 (3 parts integral 
crystalline slurry : 1 part water) for horizontal 
surfaces and applying the same from negative 
(internal) side with the help of synthetic fiber 
brush. The material shall meet the requirements 
as specified in ACI-212-3R-2010 i.e by reducing 
permeability of concrete by more than 90% 
compared with control concrete as per DIN 1048 
and resistant to 16 bar hydrostatic pressure on 
negative side. The crystalline slurry shall be 
capable of self -healing of cracks up to a width of 
0.50 mm. The work shall be carried out all 
complete as per specification and the direction of 
the engineer-in-charge. The product performance 
shall carry guarantee for 10 years against any 
leakage.

sqm12.1.1 22.23.1          472.90         8,039.00For vertical surface two coats @ 0.70 kg per sqm 
per coat

SR17

sqm12.1.2 22.23.2          362.80         5,986.00For horizontal surface one coat @1.10 kg per 
sqm.

SR16.5

12.2 22.25 Providing and applying crystalline mortar by 
mixing in the ratio of 4.5 : 1 (4.5 parts crystalline 
mortar : 1 part water) for the treatment of faulty 
construction joints, cracks, tie rod holes and 
spalled & honeycombed surface of RCC 
underground structures like basement, water 
tanks, bridge deck etc. to ensure water tightness. 
The crystallie mortar shall conform to the EN 
1504- 3 having compressive strength Class R4 
≥45 MPa and adhesive bond strength Class R3 
≥1.5 MPa. The work shall be carried out all 
complete as per specification and the direction of 
the engineer-in-charge. The product performance 
shall carry guarantee for 10 years against any 
leakage.
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metre12.2.1 22.25.1          547.70        19,170.00For sealing cracks and faulty construction joints, 
routed out/ making U-shape groove size 25x25 
mm and then primed the area with integral 
crystalline slurry @0.05 kg/running metre and 
while the surface is tacky filled the groove upto 
surface with crystalline mortar @1.50 
kg/running metre. Once crystalline mortar is 
touch dry then finally applied two coats of 
integral crystalline slurry @0.05 kg/running 
metre per coat.

SR35

       33,195.00Sub-Total

13 24 CONSERVATION OF HERITAGE BUILDINGS

sqm13.1 24.1           72.45        14,210.00Raking out joints of stone masonry surface to the 
required width and depth, with due care and 
precaution, by mechanical / manual means, 
including preparing and cleaning the surface for 
re-pointing/ refilling of joints, including disposal 
of rubbish to the dumping ground within 50 
metre lead.

SR196.13

13.2 24.500 Bamboo scaffolding

Sqm13.2.1 24.500.1           64.56        34,346.00Providing and fixing bamboo scaffolding system 
on the exterior side of building/structure, upto 25 
metre height, above ground level and maintaining 
it in a serviceable condition for execution of 
work of cleaning and/ or pointing and/ or 
applying chemical and removing it thereafter. 
The scaffolding system shall be stiffened with 
bracings, runners, connecting with the building 
etc, wherever required, if feasible, for inspection 
of work at required locations with essential safety 
features for the workmen etc., complete as per 
directions and approval of Engineer-in-charge. 
Note:- (1) The elevational area of the scaffolding 
shall be measured for payment purpose. (2) The 
payment will be made once only for execution of 
all items for such works.

MR532

       48,556.00Sub-Total

14 26 NEW TECHNOLOGIES AND MATERIALS

14.1 26.28 Chipping of unsound/weak concrete material 
from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven 
percussion type or of approved make including 
tapering of all edges, making square shoulders of 
cavities including cleaning the exposed concrete 
surface and reinforcement with wire brushes etc. 
and disposal of debris for all lead and lifts all 
complete as per direction of Engineer-In-Charge

sqm14.1.1 26.28.2          256.35         2,564.0050 mm average thickness SR10

sqm14.1.2 26.28.3          126.75         3,803.0025 mm average thickness SR30
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14.2 26.32 Providing, mixing and applying SBR polymer (of 
approved make) modified Cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse 
sand with polymer minimum 2% by wt. of 
cement used) as per specifications and directions 
of Engineer-in-charge. Note: Measurement and 
payment: The pre-measurement of thickness shall 
be done just after the surface preparation is 
completed and Payment under this item shall be 
made only after proper wet curing has been done 
and surface has been satisfactorily evaluated by 
sounding / tapping with a blunt metal instrument 
and/or the 75 mm size cube crushing strength at 
the end of 28 days to be not less than 30 
N/Sqmm2).

sqm14.2.1 26.32.1          388.65         7,773.0012 mm average thickness. SR20

sqm14.2.2 26.32.2          587.35         5,874.0025 mm average thickness in 2 layers. SR10

sqm14.2.3 26.32.3         1,174.70        11,747.0050 mm average thickness in 3 layers. SR10

14.3 26.35 Providing and injecting approved grout in 
proportion recommended by the manufacturer 
into cracks/honey-comb area of 
concrete/masonry by suitable gun/pump at 
required pressure including cutting of nipples 
after curing etc. complete as per directions of 
Engineer-in-Charge. (The payment shall be made 
on the basis of actual weight of approved grout 
injected.)

kg14.3.1 26.35.2          124.00        24,320.00Stirrer mixed SBR Polymer (of approved make) 
modified Cement slurry made with Shrinkage 
Compensating Cement in concrete/RCC work.

SR196.13

kg14.3.2 26.35.3          553.40        11,068.00Epoxy injection grout in concrete/RCC work of 
approved make

SR20

each14.4 26.39          236.90        11,608.00Providing and inserting 12 mm dia galvanised 
steel injection nipple in honey comb area and 
along crack line including drilling of holes of 
required diametre (20 mm to 30 mm) up to depth 
from 30 mm to 80 mm at required spacing and 
making the hole & crack dust free by blowing 
compressed air, sealing the distance between 
injection nipple with adhesive chemical of 
approved make and allow it to cure complete as 
per direction of Engineer- In-Charge.

SR49

14.5 26.78 Providing & Applying weather proof sealant on 
outer joints of approved make confirming to IS & 
directed by Engineer-in-charge.

metre14.5.1 26.78.1          178.95        10,737.00Sealant 25 mm x10 mm at joints SR60

       89,494.00Sub-Total
     11,03,587.00Total
     10,75,102.00Modified Estimated Cost after using correction 

factor on DSR 2023 on account of GST @ 0.973 
* 1055001 = 1026516

      1,64,242.56Add Cost Index @16% on SR&DR Total 
10,26,516.00

     12,39,344.56Total
           0.00Contingencies
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     12,39,344.56Total
       48,799.19Add Add EPF@3.125% &ESI@0.813%

=3.9375% @3.9375% on 12,39,344.56
     12,88,143.75Grand Total
     12,88,144.00Say

(Rupees Twelve Lakh Eighty Eight Thousand One Hundred Fourty Four only)

Assistant Engineer (Rahul Shende)   
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Name of the 

Bidder/ Bidding 

Firm / Company 

:

Sl.

No.
Item Description Quantity Units

Estimated 

Rate in 

Rs.     P

TOTAL AMOUNT  

Without Taxes in 

Rs.     P

TOTAL AMOUNT  

With Taxes in 

Rs.     P

TOTAL AMOUNT 

In Words

1
Repair and Maintenance of B Type Building, TISS Main 

Campus

1.01
Repair and Maintenance of B Type Building, TISS Main 

Campus
1.00 Lump Sum 1091647.46 1091647.46 1091647.46 INR Ten Lakh Ninety One Thousand Six Hundred Forty Seven & Paise Forty Six Only

Total in Figures 1091647.46 1288144.00 INR Twelve Lakh Eighty Eight Thousand One Hundred Forty Four & Paise  Zero  Only

Quoted Rate in Figures Select 0.00 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: Registrar, TISS

Name of Work: Repair and Maintenance of B Type Building, TISS Main Campus

Contract No:  TISSBTYPE2026

Validate Print Help


