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TENDER NOTICE
Tata Institute of Social Science
V.N. Purav Marg, Deonar,
Mumbai-400088.

Telephone:91-22-25525209 E-Mail: -rahul.shende@tiss.edu

Tender Ref No.: TISSFQ12026

Website: www.tiss.edu

Date: -19/10/2026

Name Of the Work: -Tender for “Repair and Maintenance of Faculty quarters I, TISS, Main
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Campus.”

Name of the Work :- Repair and Maintenance of Faculty quarters I, TISS, Main
Campus.

'Work Location (s) & Pin |:- Tata Institute of Social Sciences, V.N. Purav Marg, Deonar,

Code (s) Mumbai-400088

Estimated cost :- IRs. 35,15,363.00/- (including taxes)

Bids shall be submitted Central Public Procurement Portal (CPPP)

online on

'Work/Product Category |:- Works

Tender Inviting :- [Registrar, TISS

Authority

Tender Fees :- INIL

EMD :- [Rs. 70,500.00/- (Interest Free) TO BE SUBMITTED ONLINE
ONLY

Tender Validity 180 days from the last date of submission of tender

Mode of Bidding :- [Online/Offline (Open Tender/ LimitedFender)

Type of Tender :- [Percentage rate contract (Single-bid/ Two Bid)

Mode of Procurement

Quality and Cost Based Selection (QCBS)

Tender issue date 19/10/2026 |10:00 hrs
Start date of tender 19/10/2026 |10:00 hrs
submission
Last date of tender 18/11/2026 |18:00 hrs
Submission
Pre-bid meeting - 103/11/2026 | 14:00 hrs

Site Visit Date & Time

Prior Intimation and Approval (Within Office Hours)

On Or Before the End Date of Tender Submission and Time with

Place of pre-bid meeting

:- [TISS, Mumbai

Technical bid opening

:- 20/11/2026

10:00 hrs

Financial bid opening

:- |After approval of competent authority for the technical qualification

of the bidders

Period of Completion

:- 90 days

From date of commencement

Contact

:- [IEmail: - rahul.shende@tiss.edu
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1.0 INSTRUCTIONS TO BIDDERS

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute of Social
Sciences, Deonar, Mumbai- 400088 for “Repair and Maintenance of Faculty quarters I, TISS, Main
Campus.”

1.1

1.2

1.3

1.4

1.5

1.6

1.7

The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can
be downloaded from TISS website, CPPP Portal from 19/10/2026 to 18/11/2026 up to 18.00 hrs.

Timeline for execution of work: - 90 days. From date of commencement
Payment Cycle: - Within 30 days of certification

In case of limited tender enquiry, unsolicited bids will not be accepted. However, if the bidder who is not
requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure
Development and Support division. After the scrutiny of the documents and confirming the reliability of the
firm, the vendor my be allowed to bid for same work or next work of similar nature. In case of Open tender
enquiry any vendor qualifying the eligibility, criteria are permitted for bidding.

Online Bidding: - Bids shall be submitted online using CPPP Portal.

Offline Bidding: - Bids shall be submitted in sealed envelopes.

Envelope No I- shall contain attested documents confirming qualification criteria, Signed copy of
NIT and its conditions

Envelope No II- shall contain only Schedule of Quantities (BID SHEET) duly priced and
completed in all respects. This shall not include any conditions whatsoever. In case any conditions
are included in Envelop no. 11, the same shall not be taken into consideration. Further, the tender in
such case is liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-1I should be covered
in a third envelope which shall be sealed and should be submitted to “Office of Administrative
Officer, Infrastructure development and support division, TISS, Mumbai 400 088”. Third
envelop shall contain the Title of the tender, address and contact details of the bidder.

A) The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in
case of online bid submission.

Name: Tata Institute of Social Sciences

Account Number: 10895954226

IFSC Code: SBIN0003109

Bank: State Bank of India

Branch: Deonar

Address: State Bank of India, Deonar Branch, V.N. Purav Marg, Sion-Trombay Road, Deonar,
Mumbai — 400088

B) In case of Offline bid submission, EMD shall be accepted in the forms: -
1) Banker's Cheque of a Commercial Bank
i1) Account Payee Demand Draft of a Commercial Bank
i11) Fixed Deposit Receipt (FDR) of a Commercial Bank
iv) Insurance Surety Bonds
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v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from
Commercial Bank

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee
also. In such cases 50% of earnest money or Rs. 20 lakhs

Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted
in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender
inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required.
The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for
a period of 90 days for single bid works and 180 days for two bid system or more from the date of
submission of the tender.

EMD shall be drawn by the name: - ‘TATA INSTITUTE OF SOCIAL SCIENCES’.

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering
process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders.
The acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, who does
not bound to accept the lowest tender and reserves the right to reject any or all of the tenders
received without assigning any reason. The Registrar reserves the right of acceptance of whole or
any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. Any
attempt of influencing on tender process by the contractor shall not be entertained and his/her
tender hall be rejected. Team of TISS may visit ongoing / completed work sites, establishments,
manufacturing units, factories of the bidder and may collect the feedback over telephone, e-mail,
actual visit or by any other suitable means before award of contract and after verification of
documents. The Bidder shall provide necessary facilities for this purpose.

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy
themselves about the nature of work, specification of work, challenges in work (way of
transportation, height of structure, number of floors or height where work is to be executed,
working hours, security check etc.) before submitting their tender and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A tenderer shall deem to have full knowledge of site, whether he
inspects it or not and no extra charges con-sequent on any misunderstanding or otherwise shall be
allowed.

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to use at any
point before finalization of tender process. Vendor shall provide the sample free of cost without
any liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging,
sealing, transportation, loading, unloading etc. including testing charges shall be borne by the
contractor.

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon
the performance of the vendor. The contract extension is subject to approval of competent
authority. As far as possible the Contract shall be extended over same terms and conditions. If any
term, condition needs to be altered, omitted, added then this will be done with the mutual consent
of both the parties with no financial implications.

In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer
In-charge. The competent authority shall take the decision. The extension of contract shall be
limited for maximum two times.

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of
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the vendor.

Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180
days from the last date of submission of tenders. If any tenderer with draws his/her tender before
the said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications
in the terms and conditions of the tender which are not acceptable to the Department, then TISS
shall forfeit the earnest money deposit of the bidder and the tenderer shall not be allowed to
participate in the retendering process of the work.

All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect
are liable to be rejected. Tenders received without EMD will be summarily rejected.

Levy / Taxes payable by contractor:

a. GST @18% on materials and services in respect of this contract shall be payable by the
contractor.

b. The contractor shall deposit royalty and obtain necessary permit as required for excavation

and transport of soil, supply of the sand, Aggregate, Stone etc. from local authorities. TISS

shall not have any liabilities in this regard.

Notification of amendments to the tender document: If the technical specification requires any
modification, suitable amendment to this tender document will be issued and the same will form
part of the tender document. Prospective bidders are advised to regularly visit the TISS website or
the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified
only on the TISS website /CPP portal/Tender Wizard Portal and no separate advertisement will be
made for this.

Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on
materials in respect of this contract, including state Sales tax and Turnover tax on transfer of
property as per Works Contract Act etc. if any, shall be payable by the contractor and Government
will not entertain any claim whatsoever in respect of the same. As per the directives of the Sales
Tax Authorities, the tax due at the rates notified by the State Government from time to time, shall
be deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by
the Department.

Vendors who have a record of frequent defaults in timely completion of work, have been imposed
liquidated damages, have received intimations for non-compliance or show-cause notices, have a
history of inferior quality of work in TISS or any other institute, or those who have exhibited
behavioral issues with staff, will not be considered for the bidding process.
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2 ELIGIBILITY CRITERIA

The Bidder should have satisfactorily completed similar works during the last Seven years ending
last date of the month previous to the one in which tenders are invited. For this purpose, cost of
work shall mean gross value the completed work including cost of material supplied by the
Government/Client but excluding those supplied free of cost. This should be certified by an officer
not below the rank of Executive Engineer/Project Manager or equivalent. If the eligible similar
works are not carried out in Central Government / State Government / Public Sector Undertaking
of Central or State Governments / Central Autonomous bodies, then statement from income tax
record should be produced by bidder, when requested by tender evaluating authority. The
statement/ records produced should establish payment from the client to the bidder against similar
work.

Three similar completed works, each costing not less than the amount equal to 40% of estimated
cost put to tender, or two similar completed works, each costing not less than the amount equal to
60% of the estimated cost put to tender or one similar completed work of aggregate cost not less
than the amount equal to 80% of the estimated cost.

Turnover: Average annual financial turnover on similar works should be at least 30% of the
estimated cost put to tender during the immediate last three consecutive financial years. The value
of annual turnover figures shall be brought to current value by enhancing the actual turnover
figures at simple rate of 7% per annum.

The bidder should not have incurred any loss (profit after tax should be positive) in more than two
years during the available last five consecutive balance sheets (standalone financial statement),
duly certified and audited by the Chartered Accountant.

Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate of the
amount equal to 40% of the Estimated Cost put to tender (ECPT), or Net worth certificate of
minimum 10% of the estimated cost put to tender issued by certified Chartered Accountant with
UDIN.

Bidding Capacity Should have bidding capacity equal to or more than the estimated cost of the
work put to tender. The bidding capacity shall be worked out by the following formula: Bidding
Capacity = {[A x N x 1.5] - B}

Where, A = Maximum turnover in construction works executed in any one year during the last
seven years taking into account the completed as well as works in progress. The value of completed
works shall be brought to current costing level by enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bids have been invited.

B = Value of existing commitments and ongoing works to be completed during the period of
completion of work for which bids have been invited.

List of Clients and on-going projects during last 3 years.
Earnest Money deposit of Rs 70,500.00/= (interest free)

PAN Card copy.

2.10 GST registration copy.

“Site visit is mandatory. Bidders submitting bids without carrying out the site inspection and without
understanding the scope of work shall be liable for rejection.”
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3.0 EVALUATION OF BIDS

bidders who satisfy eligibility criteria shall be Evaluated.

Vendors shall upload the Form ‘A’, Form ‘B’/ ‘B-1°, Form ‘C’, Form ‘D’, Form ‘E’, Form °‘F’,
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Form ‘C-3°, Form ‘G’, Form ‘H’ in the prescribed format along with the relevant documents.

After opening of pre-qualification bid, the Registrar shall constitute a committee to evaluate the

capability of the tenderers based on the following:

Sr. No. Criteria Maximum Marks

(a) | Financial Strength (FORM ‘A’ and ‘B/B-1°) 20

(b) | Experience in Similar nature of work during last seven years 20
(FORM ‘C’)

(¢) | Performance on works (FORM ‘D’) - Time Over Run 20

(d) | Performance on works (FORM “D’) - Quality 15

(e) | Personnel and Establishment (FORM ‘E’) 10

(f) | Proposed Plant & Equipment (FORM °‘F’) 15
TOTAL 100

3.2 EVALUATION: -

Sr. No. Attributes Marks Evaluation
(a) |Financial Strength 20 (i) 60% marks for minimum
VN A T 16 eligibility criteria
@ (F‘gﬁii c An’r)lua urmnover (i) 100% marks for twice the
. ‘ - lieibilit o
(i1) Solvency Certificate (FORM 4 g;l?;f)nr:m CHBbILY crtieria
‘B’) or Net worth Certificate . .
(FORM ‘B-1°) In between (i) & (i1) — on pro-ratal
basis
(b) | Experience in Similar nature 20 | (i) 60% marks for minimum
work during last seven years eligibility criteria
(FORM ‘C’) (i) 100% marks for twice the
minimum eligibility criteria
or more
In between (i) & (ii) — on pro-rata
basis
Page 6 | 42 Signature & Seal of Bidder



p—t
n
wn

% NN\
i b
(¢) | Performance on works - Time 20 Score Maximu
Over Run (FORM ‘D) m
Marks
20
Calculation for points: If TOR=|1.00|2.00|3.00/ >3.50
(i) Without levy of compensation 20 | 15 | 10| 10
(i1) With levy of compensation 200 5| O -5
(i1i1) Levy of compensation not 201 10 | O 0
decided
TOR = AT/ST
Where, AT = Actual Time
ST = Stipulated Time
Note: Marks for values in|
between the stages indicated|
above is to be determined by
straight line variation basis
(d) Performance on works- Quality 15
(FORM ‘D”)
(1) Very Good 15 marks
(i1) Good 12 marks
(iii) Satisfactory 10 marks
(ii1) Fair 5 marks
(1v) Poor 0 marks
Note: If there is no mention about the quality of performance on works in the
completion certificate, the same will be treated as satisfactorily completed and
10 marks will be awarded.
(e) [Personnel & Establishment 10 Marks will be given based on the
proposal submitted in FORM E
Attributes Marks | Evaluation
(i) Graduate Engineer 2 marks for each up to maximum
4 marks
(ii) Diploma holder engineer 1.5 marks for each up to a
maximum 3marks
(iii) Supervisor/Foreman 1 mark for each upto maximum 3
marks
(iv) License holder plumber 0.5 marks for each upto
maximum 1 mark
(v) License holder electrician 0.5 marks for each upto
maximum 1 mark
(vi) Skilled Labours 0.5 marks for each upto
maximum 3 marks
Page 7|42 Signature & Seal of Bidder
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(vi) Unskilled Labours

0.25 marks for each upto
maximum 3 marks

U

Plant and Equipment

15

FORM F

(i) Chipper

1 mark for each upto max.
marks

(ii) Hydraulic Breaker 1 mark for each upto max.
marks
(iii) Hammer/ Chisel 1 mark for each upto max.

marks

(iv) Curing Pumps

1 mark for each upto max.
marks

(v) Putty Mixer Machine

1 mark for each upto max.
mark

(vi) Plumbing tools

1 mark for each up to max.
Imarks

(vii) Documentation mechanism
(lIabour register, photos, videos
of work etc.)

1 mark for each up to max.
marks

(viii) Welding machine

1 mark for each up to max.
marks

(ix) Scaffolding Materials

1 mark for each up to max.
marks

(x) Painting tools

1 mark for each up to max.
marks

(xi) steel cutting machine

1 mark for each up to max.
marks

(xii) Safety Gears/PPEs like
safety helmets, safety shoes, full
harness safety belts, life
line/grab rope, safety goggles,
safety net etc.

1 mark for each up to max.
marks

(xiii) Any other plants/
equipment’s

2 marks for each up to a max. 2

marks

(xiv) Fire safety equipment

2 marks for each up to a max. 2

marks

(xv) plaster work tools

1 mark for each up to max. 1

marks

(xvi) water jet machine

1 mark for each up to max. 1

marks

(xvii) Drilling machine and
tools sets

1 mark for each up to max. 1

marks

(xviii) Dumpers/Tippers

Trucks

2 marks for each up to max. 2

marks
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To pre-qualify, the bidders must obtain at least fifty per cent marks in each criterion and sixty per
cent marks in aggregate.

3.3 Disqualification of Pre-Qualification Bids:

The Department however reserves the right to verify the particulars furnished by the bidder independently
and reject any bid without assigning any reason and to restrict the list of pre-qualified contractors to any
number deemed suitable in case too many bids are received satisfying the basic Pre-Qualification criteria.
Even though a bidder may satisfy the above requirements, the bidder may be liable to disqualification if
the bidder has:

(a) Made misleading or false representation or deliberately suppressed the information or not submitted
sufficient information in the forms, statements and enclosures required in the pre-qualification document.
(b) Record of poor performance such as abandoning work, not properly completing the contract, or
financial failures /weaknesses etc.

3.4 Financial Information: (Form A & B)

Bidder should furnish the following financial information:

1) Annual financial statement for the last five years (in Form “A”).

2) Solvency Certificate from bankers in the prescribed Form “B” or Net worth Certificate (FORM ‘B-1")

3.5 Experience in Similar Works: (Form C & D)

Bidder should furnish the following:

(a) List of all works of similar class successfully completed during the last seven years (in Form C)
Particulars of completed works and performance of the bidder duly authenticated certified by an officer
not below the rank of Executive Engineer or equivalent, should be uploaded for each work completed or
in progress (in Form "D")

3.6 Personnel & Establishment:(Form E)
Bidder should furnish the list of equipment mentioned in form E.

3.7 Plant & Equipment: (Form F)
Bidder should furnish the list of equipment mentioned in form- F.

3.8 Organization Information: (Form G)
Bidder is required to submit information in respect of his organization over the letter head in in form- F

(a) Name & Postal Address, including Telephone, Fax Number, E-mail address, etc.

(b) Copies of original documents defining the legal status, place of Registration and principal places of
business.

(¢) Names & addresses of the Directors and Officers to be concerned with the work, with designation of
individuals authorized to act for the organization.

(d) Information on any litigation in which the bidder was involved during the last seven years, including
any current litigation.

(e) Authorization for employer to seek detailed references.

(f) Number of Technical & Administrative Employees in parent company, subsidiary company and how
these would be involved in this work

3.9 Calculation of Bidding Capacity: Details of existing commitments and ongoing works.
(FORM C-3)

3.10 Letter of Transmittal: (Form H)
The bidder should upload the scanned copy of the letter of transmittal on bidder’s letter head
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4.0 FINANCIAL INFORMATION (FORM 'A"Y)
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4.1 Financial Analysis: - Details to be furnished duly supported by figures in balance sheet/ profit & loss
account for the last five financial years duly certified by the Chartered Accountant, as submitted by the

applicant to the Income Tax Department (Copies to be attached).

Financial Year

1) Gross Annual Turn Over on construction works.

i1) Profit/Loss (standalone financial statement and consolidated financial statement both). Financial

arrangements for carrying out the proposed work.

Signature of Chartered Accountant with Seal
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FORM ‘B’
BANKER'’S CERTIFICATE FROM A COMMERCIAL BANK
(OM No. DG/SOP 2022/07 dated 09.11.2022)

This is to certify that to the best of our knowledge and information that M/s..............cccoeeviiirninns
................................................... having marginally noted address, ......................................a8 &
customer of our bank are / is respectable and can be treated as good for any engagement upto a limit of

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature)
For the Bank

NOTE: -
1. Banker’s Certificates should be on letter head of the Bank, addressed to tendering authority.

2. In case of Partnership firm, certificate should include names of all partners as recorded with the Bank.
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FORM ‘B-1’
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT "

It is to certify that as per the audited balance sheet and profit & loss account during the financial year

.................. , the Net Worth of M/s .................ccoeeiiiiiiieeenee. ... (Name & Registered Address of

individual/firm/ company), as On ..........ccoeiiiiiiiiiiiiiiiana, (the relevant date) is Rs.
.............................. after considering all liabilities. It is further certified that the Net Worth of the

company has not eroded by more than 30 % in the last three years ending on (the relevant date)." Unique
Document Identification Number (UDIN) ...................

Signature of Chartered Accountant .................cooeviiiiiiiiiiininnnnn..

Name of Chartered Accountant ..............oovveiiiiiiieiinenninnnnn.

Membership No. of ICAI

Date and Seal

Page 12 |42 Signature & Seal of Bidder
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DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE
LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF

TENDERS

Provide the details as per following with relevant documentary proofs

Sr. | Name | Owner or | Cost | Date of | Stipulated | Actual Litigation/ | Name and | Whether
No. | of sponsoring | of commen | date of | date of | arbitration | address/ the work
work/ organization | work | cement | completion | completion | cases telephone | was done
project in as pending/ | number on back
and crores | per in of officer | to back
location of contract progress | to basis
rupees with whom Yes/ No
details* reference
may be
made
1 2 3 4 5 6 7 8 9 10
* Indicate gross amount claimed and amount awarded by the Arbitration Tribunal.
Signature of Bidder(s)

Page 13|42
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FORM ‘D’
PERFORMANCE ON WORKS
Date: - --/--/-——-

This is to certify that the work has been completed / On going as per the following details: -

1) Name of Vendor: -

2) Address: -

3) Name of Work: -

4) Work Order No: -

5) Work Order Amount: -

6) Date of Work Order: -

7) Date of Completion of Work: -

8) Stipulated days for the Completion of work: -

9) Actual Days in which work is completed: -

10) Performance: Very Good/ Good/ Satisfactory/ Fair/ Poor: -

11) Penalty / Recovery / Withheld: -

Signature of Competent Authority

Page 14|42 Signature & Seal of Bidder
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PERSONNEL & ESTABLISHMENT

Provide the details for the following with relevant documentary proofs,

1) Graduate Engineer: -

2) Diploma holder Engineer: -

3) Supervisor/Foreman: -

4) License holder Plumber: -

5) License holder Electrician: -

6) Skilled Labours: -

7) Unskilled Labours: -

Page 15|42
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FORM °‘F’
PLANT AND EQUIPMENT

Provide the details for the following with relevant documentary proofs,

b %

W &

B

(i) Chipper

(ii) Hydraulic Breaker

(iii) Hammer/ Chisel

(iv) Curing Pumps

(v) Putty Mixer Machine

(vi) Plumbing tools

(vii) Documentation mechanism (labour register, photos, videos of work etc.)

(viii) Welding machine

(ix) Scaffolding Materials

(x) Painting tools

(xi) steel cutting machine

life line/grab rope, safety goggles, safety net etc.

(xii) Safety Gears/PPEs like safety helmets, safety shoes, full harness safety belts,

(xiii) Any other plants / equipment’s

(xiv) Fire safety equipment

(xv) plaster work tools

(xvi) water jet machine

(xvii) Drilling machine and tools sets

(xviii) Dumpers/Tippers /Trucks
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FORM ‘G’
ORGANISATION INFORMATION

Provide the details for the following with relevant documentary proofs,
a) Name & Postal Address, including Telephone, Fax Number, E-mail address, etc.

b) Copies of original documents defining the legal status, place of Registration and
principal places of business.

¢) Names & addresses of the Directors and Officers to be concerned with the work, with
designation of individuals authorized to act for the organization.

d) Information on any litigation in which the bidder was involved during the last seven
years, including any current litigation.

e) Authorization for employer to seek detailed references.

f) Number of Technical & Administrative Employees in parent company, subsidiary
company and how these would be involved in this work

Page 17|42 Signature & Seal of Bidder
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TISS
FORM ‘C-3’
CALCULATION OF BIDDING CAPACITY
Details of existing commitments and ongoing works: -

Sr. | Name of | Owner or | Contract | Date of | Stipulated | Upto date | Remaining | Existing | Name and |Remark
No.| work/ |sponsoring| valuein |commenc | dateof |percentage| workin |commitment | address/ s
project |organizatio| crore ement |completion|progress of| percentage | Column 4 x | telephone

and n of rupees | as per work (100- Column 8 | number of
location contract column 7) /100 officer to
whom
reference
may be mad
1 2 3 4 5 6 7 8 9 10 11
Total (B)=...coviiiiian..

Maximum Turnover in Last Seven Years = Rs
Updated Value of Turnover (A) =Rs
No. of Years (N) =

Bidding Capacity= {[A x N x 1.5] - B} =

Certificate:

I certify that all the awarded and ongoing works have been included in the above list.
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FORM ‘H’
LETTER OF TRANSMITTAL

From:

To
The Registrar,
Tata Institute of Social Sciences

Subject: Submission of bids for the Work of .........cccceiiiniiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieienas

Sir,
Having examined the details given in the bid document for the above work, I/we hereby submit the
relevant information.

1. T/we hereby certify that all the statement made and information supplied in the enclosed forms A,
B/B-1, C, D, E, F, G, C-3 and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply. I/We hereby certify that I/'We, or my/our firm/company, have/has
not been blacklisted, debarred by any Government organization, Public Sector Undertaking
(PSU), or local body as on the date of submission of this tender.

3. TD/we submit the requisite certified solvency certificate and authorize the TISS Officials to
approach the Bank issuing the solvency certificate to confirm the correctness thereof. I/we also
authorize TISS Officials to approach individuals, employers, firms and corporation to verify our
competence and general reputation.

4. I/we submit the following certificates in support of our suitability, technical knowledge and
capability for having successfully completed the following eligible similar works:

Name of work Certificate from

Certificate:

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified
that I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any
information furnished by me / us is found to be incorrect.

Enclosures: - Seal of bidder

Date of Submission:

Signature(s) of Bidder(s).
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5.0 DEFINITION OF SIMILAR WORK

Similar Work means execution of building repair and maintenance works of comparable nature and
complexity, including one or more of the following activities:

e Structural repair and rehabilitation of RCC and masonry structures, including repairs to load-
bearing structures.

o Waterproofing treatment of roofs, terraces, basements, toilets, water tanks, and external walls
by application of chemical coating, APP membrane sheet, grouting, pointing etc.

o Internal and external plumbing works, including water supply pipelines, sanitary fittings, and
fixtures.

o Carpentry works, including repair, replacement, and installation of wooden doors, windows,
frames, partitions, furniture, and other wooden fixtures.

o Internal and external painting and protective coating works, including repainting of high-rise
buildings using appropriate access systems.

o fabrication works, including fabrication, installation, repair, and replacement of MS frames,
structural members, GI/MS/UPVC sheets, windows, glazing, railings, grills, gates, and other
aluminium and steel fabricated items.

e Work involving the construction, repair, renovation, or replacement of Mangalore tile
roofing, including the provision, fixing, and replacement of wooden battens, roof framework,
and associated roofing components.

The above works may have been executed individually or as part of a comprehensive building repair,
renovation, rehabilitation, restoration, or maintenance contract. Such works shall be considered as
Similar Work for the purpose of eligibility. The contractor shall have demonstrated expertise in
structural repair and rehabilitation, including the repair and restoration of high-rise buildings and
load-bearing structures.

Make & Brand: - List of the approved materials or brands enlisted by CPWD shall only be used
for the said work.

Exterior Paint: - For all external painting works, it is mandatory to use Asian Paints Duralife
Exterior Paint with a 15-year warranty, strictly as specified and recommended by the manufacturer.
No alternative product shall be used unless specified.

Interior Paint: - For all interior painting works, it is mandatory to use Luxury Emulsion Paint (Asian
Paints Royale or equivalent), strictly as specified and recommended by the manufacturer. No
alternative product shall be used unless specified.

Page 20|42 Signature & Seal of Bidder



-

BN
saanLnd O

Z/-" O

Y

!
—
wn
9]

6.0 INTERPRETATION OF CONTRACT DOCUMENTS

In the event of any ambiguity, discrepancy, inconsistency, or omission in the tender documents, the
provisions of the CPWD General Conditions of Contract (GCC), CPWD Standard Operating
Procedures (SOPs), and the CPWD Works Manual, as amended from time to time, shall prevail. The

decision of the Engineer-in-Charge in the interpretation and application of these provisions shall be
final and binding on the contractor.
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7.0 FINANCIAL BID

7.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid
is given under conditions of contract. As the tender is percentage rate contract each bidder
shall upload/fill the at par/ Above/ Below percentage (in figures as well as in words) over the
estimated cost. This quoted percentage rate at par/ Above/ Below shall be applicable to each
any every rate mentioned in BOQ. Total amount shall be written clearly in Numeric as well as
in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily
mention the Name of firm/ bidder in the bid sheet.

7.2 The tender submitted shall be treated as invalid if: -

1) The contractor does not quote percentage above/below on the total amount of tender or any
section/sub head of the tender.

ii) The percentage above/below is not quoted in figures & words both on the total amount of tender
or any section/sub head of the tender.

ii1) The percentage quoted above/below is different in figures & words on the total amount of tender
or any section/sub head of the tender.

7.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage
above/below) of two or more contractors is same, such lowest contractors will be asked to submit
sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost
of tender including all sub sections/sub heads as the case may be, but the revised percentage
quoted above/below on tendered cost or on each sub section/ sub head should not be higher than
the percentage quoted at the time of submission of tender. The lowest tender shall be decided
on the basis of revised offers. In case any of such contractors refuses to submit revised offer,
then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest money
shall be forfeited. If the revised tendered amount of two more contractors received in revised
offer is again found to be equal, the lowest tender, among such contractors, shall be decided by
draw of lots in the presence of competent authority of the institute.

7.4 While calculating percentage, vendor shall consider overheads and profit along with
transportation and labour cost for installation.

7.5 Rates mentioned in the BOQ are inclusive of taxes. GST correction factor of 0.973 and cost index
of 16% is considered in the estimated cost.
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8.0 CONDITIONS OF CONTRACT

8.1 Performance guarantee (Interest free): -

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the
contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank
Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of
issue of work order or before commencement of work whichever is earlier. The performance
guarantee shall be returned to the contractor, without any interest, after recording of the completion
certificate for the work by the competent authority and submission of final bill by the contractor as
per the joint measurement within 60 days.

8.2 Security deposit (Interest free): -

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as
well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the
tendered value of the work. Security deposit will be returned after completion of defect liability
period.

8.3 Measurement and records: -

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance
of workers for any kinds of services and works. Vendor shall click before and after photographs of
works at the time of execution. In case of maintenance of plants, installations and machineries
(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water
heaters, Firefighting installations, VRF, Split and window AC, Dinning Hall equipment’s, Diesel
Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the
signature of end user as user satisfaction report in prescribed format.

For Comprehensive/Non-Comprehensive Maintenance work contractor shall maintain a work
register and shall obtain the sign of end user at completion of work for every visit, register shall
include date, executed work, quantity etc. Contractor shall produce the service report of each service
as and when asked by Engineer In charge.

8.4 Inspection report: -
Vendor shall obtain the inspection report from Engineer In charge after completion or part
completion of work.

8.5 Completion Certificate: -
Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion
certificate from Engineer In charge before submission of bill.

8.6 Contractor Liable for Damages, defects during defect liability Period: -

Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve
months in case of work costing more than Rs. Ten lacs. If the contractor or his working people or
servants shall break, deface, injure or destroy any part of building in which they may be working, or
any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work
or any part is being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months
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(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate
final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid
arising out of defect or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in default the Engineer-
in-Charge cause the same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become due to the contractor, or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the
contractor shall not be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise,
of completion of work, or till the final bill has been prepared and passed whichever is later. In case
of Maintenance and Operation works of E&M services, the security deposit deducted from
contractors shall be refunded within one month from the date of final payment or within one month
from the date of completion of the maintenance contract whichever is earlier.

8.7 Payment on intermediate certificate to be regarded as Advances: -

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the
work shall have been completed and certificate of completion given. For works estimated to cost
over Rs. Five lakhs, the interim or running account bills shall be submitted by the contractor for the
work executed on the basis of such recorded measurements.

All such interim payments shall be regarded as payment by way of advances against final payment
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final certificate and
shall not by itself be conclusive evidence that any work or materials to which it relates is/are in
accordance with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under
the contract or any of such payments be treated as final settlement and adjustment of accounts or in
any way vary or affect the contract.

8.8 Advance payment: -

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion
of work or running amount bill for part completion of bill. Whereas advance payment may be granted
in exceptional cases with approval of competent authorities.

1) Secured advance on material: - Advance shall be paid during the progress of the execution of
the work up to 75% of the assessed value of any materials or an amount not exceeding 75% of
the material element cost in the tendered rate of the finished item of the work, whichever is lower,
which are in the opinion of the Engineer-in- Charge nonperishable, non-fragile and non-
combustible and are in accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and/or protected against damage by weather or
other causes but which have not at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clause are incorporated
in the work, the amount of such advance shall be recovered/ deducted from the next payment
made under any of the clause or clauses of this contract.
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2) Advance payment to supplier: - Ordinarily, payments for services rendered or supplies made
should be released only after the services have been rendered or supplies made. However, it may
become necessary to make advance payments for example in the following types of cases: -

1) Advance payment demanded by firms holding maintenance contracts for servicing of Air-
conditioners, computers, other costly equipment, etc.
i1) Advance payment demanded by firms against fabrication contracts, turn-key contracts etc.
Such advance payments should not exceed the following limits:
a) Thirty per cent. of the contract value to private firms;
b) Forty per cent. of the contract value to a State or Central Government agency or a Public
Sector Undertaking; or
c) in case of maintenance contract, the amount should not exceed the amount payable for six
months under the contract.
d) Vendor may require to submit the bank guarantee against the advance payment. Any other
form of security like corporate Indemnity Bond, FDR shall require the approval of
competent authority.

8.9 Bill submission & payment: -

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall
submit the bill on or before the 5 day of the month. Bills submitted after this time frame shall be
processed in the next month. Vendor shall be fully responsible for the delay in payment due to late
submission of bill.

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance
of labours and supervisors, before and after photographs of work and services, service and
maintenance report of plants and machinery etc. along with the invoice. No bill shall be accepted
without the attachment of the said documents. In case of Maintenance of plants, equipment’s and
Machineries, report of satisfactory performance indicating no defect in the functioning of any
equipment’s shall be produced with the submission of each bill over the letter head of the vendor.
In the event of transfer of annual maintenance contact to the other vendor, the previous vendor
shall handover the entire system in working condition to the new vendor. It is the responsibility of
the new vendor to check and satisfy themselves for ‘no defect’ and healthy working condition of
the plant, machinery, equipment, installation, system etc. Final bill and other payables shall not be
settled for previous vendor until satisfactory handover of the system. If previous vendor fails to
rectify defects in the system, same will be get rectified through the new vendor and the necessary
rectification cost shall be deducted from the final settlement of the previous vendor.

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor.

8.10 Warranty and quality of material: -

Any material/ fitting/ equipment’s to be installed in the institute shall be of ISI mark and IS standards
unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall
surrender the removed material/fitting to Institute. Newly installed material shall be the property of
institute and no claims shall be entertained.

Any material provides, delivered, supplied shall cover the manufactures warranty. If the OEM is
the bidder minimum warranty shall be of one year. Replacement and repair of any material or
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installation is complete responsibility of the vendor at no extra cost. Warranty of any material or
installation or equipment shall be considered as one year unless and otherwise specified.

8.11 Supply of Water & Electricity:
Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the
conditions:

1) The Source of Water and Power Supply will be given at one point. All other arrangements have
to be arranged by Contractor.

ii) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and laying
of pipelines/ connection from existing main of source of supply as directed by Engineer-In-
charge.

ii1) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be
incumbent on the contractor to make alternative arrangement for proper supply of the same at
his/ their own cost in the event of any break down in the government water/ electricity mains
so that the progress of his/ their work is not held up for the want of the same. No claim of
damage or refund will be entertained on account of such break down.

8.12 Unrealistic rates and negotiation: -

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full
bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender shall be disqualified and tender will be rejected.

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest
bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation
and to provide best possible revised rate for the individual item of bid, any part of bid or full bid.

8.13 Determination of contract: -

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice
to his/her any other right or remedy against the contractor in respect of any delay, inferior
workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and
whether the date for completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases:

1) If the contractor having been given by the Engineer-in-Charge a notice in writing to

i1) rectify, reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un workman-like manner shall omit to comply with the
requirements of such notice for a period of 7 days thereafter.

ii1) If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge
(which shall be final and binding) he/she will be unable to secure completion of the work by the
date for completion and continue to do so after a notice in writing of 7 days from the Engineer-
in-Charge.

iv) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf by
the Engineer-in-Charge.

v) If the contractor persistently neglects to carry out his/her obligations under the contract and / or
commits default in complying with any of the terms and conditions of the contract and does not
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remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to
him/her in that behalf by the Engineer-in- Charge.

vi) If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-
Bonafide methods of competitive tendering.

vii) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Engineer-in-Charge.

viii) In case of unlawful activities, use of lower standard material/fittings, inferior work
quality, breaks of contract etc.

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the
Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have
powers:

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such
determination, the Security Deposit already recovered and Performance Guarantee under the
contract, shall be liable to be forfeited, and shall be absolutely at the disposal of TISS.

b) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it
to another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work.

ix) In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provisions afore said, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such work and the value payable in respect thereof
and he/she shall only be entitled to be paid the value so certified.

The contract may be terminated due to administrative reasons specified in writing within a month
from the side of the Institute with the issue of written notice.

The contract may be terminated with mutual consent with notice period of two months from the side
of vendor and notice period of one month from the side of the Institute.

8.14 Contractor liable to pay compensation even if contract is not determined:

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires
after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the

Page 27|42 Signature & Seal of Bidder



-

BN
saanLnd O

1,

-
—
w
w

Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work / or any part.

8.15 Termination of Contract on death of contractor: -

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract
without levy compensation to the contractor.

8.16 Work not to be sublet Action in case of in solvency: -

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge.
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any of his servants
or agent to any public officer or person in the employ of Institute in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested
in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall
have power to terminate the contract with immediate effect.

8.17 Compensation for delay of work (Liquidity damages): -

If the contractor fails to maintain the required progress or to complete the work and clear the site on
or before the contract or justified extended date of completion he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as
compensation the amount calculated at the suitable rates may decide on the amount of accepted
Tendered Value of the work for every completed day / month (as determined). Damage suffered due
to stated delay on the part of Contractor, 1% to 10%per month of delay to be computed on per day
basis on the accepted tendered value, based on quantum of damage suffered.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10 % of the accepted Tendered Value of work.

8.18 Time Extension for delay: -

The time allowed for execution of the works as stipulated in the contract or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works
shall commence from such time period as mentioned in contract. If the Contractor commits default
in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As
soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart
for each mile stone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various trades of sections of
the work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in which the time
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allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) to complete the work as per the mile stones given.

If the work(s) be delayed by:

a) Force majeure, or

b) Abnormally bad weather, or

c) Serious loss or damage by fire, or

d) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract, or

f) non-availability of stores, which are the responsibility of TISS to supplier.

g) non-availability or break down of tools and plant to be supplied or supplied by TISS or

h) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor's control, then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavours to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

8.19 Deviations / Variations: Extent and Pricing:
The Engineer-in-Charge shall have power

1) to make alteration in, omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and

1) to omit a part of the works in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in- Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the contractor on
the same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided.

8.20 Quantity deviation:

1) Deviation means increase or decrease in quantities of agreement items.

2) Deviations up to +/- 10% of agreement quantity will not require any sanction.

3) Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation
(including initial +/- 10%)

All the deviated quantities shall be paid at agreement rates.

8.21 Price deviation:

The completion cost of any agreement for maintenance works including works of up gradation,
aesthetic, special repair, addition/ alteration should not exceed two times the contract amount.
Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent
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authority with recorded reasons.

8.22 Deviation and Time Extension:

The time for completion of the works shall, in the event of any deviations resulting in additional cost

over the tendered value sum being ordered, will be extended, if requested by the contractor, as

follows:

1) In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value, plus

i1) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

8.23 Substituted Items and Pricing:

1) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall
be the rate for the agreement item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

ii) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall
be the rate for the agreement item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

8.24 Extra Items: -

Extra items are those which are not available in the contract. In the case of Extra Item(s) being the
schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost
index (at the time of tender) plus/minus percentage above/below quoted contract amount. Payment
of Extra items in case of non-schedule items (non-DSR items) shall be made as per the prevailing
market rate. The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and
binding on the contractor, and shall not be arbitrable.

8.25 Avoidance of sub-standard work: -

The contractors are required to execute all works according to the specifications laid down, and in a
proper workman like manner. The motto of the Department is to maintain quality, speed and
economy in cost in the execution of any work. There is no compromise on the quality of work.
When defects/deficiencies crop up during the maintenance period rectifying the same shall be done
within the prescribed maintenance period. If the contractor does not rectify the defect or make good
the deficiency, the work is got redone or rectified through another agency, or departmentally by
employing skilled labourers, at the contractor's cost.

8.26 Acceptance of sub-standard work: -

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the
professional competence of the field staff and adversely affect the image of the Department.
Acceptance of work below specifications and/or below acceptable levels of workmanship, and the
resulting payment at reduced rates for such defective/deficient works is resorted to only for those
items where materials conforming to the required specifications are not available, or where it is
structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is
expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional
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circumstances by the Engineer In charge or by the next higher authority. The total value of quantities
of items at agreement rate for which the Engineer In charge or the higher official accepts sub-
standard work in a contract shall not exceed 5% of the contract value.

8.27 Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised
subordinates in charge of the work and all the superior officers of the Department or any organization
engaged by the Department for Quality Assurance and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of such officers has
been given to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work
or his/her subordinate officers or the officers of the organization engaged by the Department, that
any work has been executed with unsound, imperfect, or un-skillful workmanship, or with materials
or articles provided by him for the execution of the work which are unsound or of a quality inferior
to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand
in writing which shall be made within twelve months (six months in the case of work costing Rs. 10
Lakh and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified
in whole or in part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own charge and cost.

In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this default
in such case the Engineer-in-Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be
conveyed in writing in respect of the same will be final and binding on the contractor.

8.28 Suspension of work

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use
of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part
of Contractor. The work shall remain suspended until necessary rectifications are done and further
intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss
incurred due to suspension of work.

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:

a) On account of any default on the part of the contractor or;

b) For proper execution of the works or part thereof for reasons other than the default of the
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contractor; or

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and carry out the instructions given in that
behalf by the Engineer in- Charge.

8.29 Foreclosure of contract due to abandonment or reduction in scope of work:

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be
carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect
to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he/she might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site.

8.30 Contractor to supply tools & equipment’s etc.:

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery,
tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage,
tackle and temporary works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in
the measurement or examination at any time and from time to time of the work or materials. Failing
his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor, under the
contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

8.31 Lump sum provision in tender:

When the estimate on which a tender is made include lump sums in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates, as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the
certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of the clause.

8.32 Labour laws to be complied by the contractor:
The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
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work, and continue to have a valid license until the completion of the work. The contractor shall also
abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall
also comply with the provisions of the building and other Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any
failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the
resultant non execution of the work.

8.33 Minimum wages act to be compiled with:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws
affecting contract labour that may be brought into force from time to time.

8.34 Settlement of Disputes by Conciliation and Arbitration: -

All questions and disputes relating to the meaning of the specifications, designs, drawings and
instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the
work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or
otherwise concerning the works or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. The
Appointment of arbitrator shall be dependent on amount of claim and other allied parameter.

8.35 Confidential Information:

The drawings, specifications, proto-type, samples and such other information furnished to the
contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential
which shall be held by the contractor in confidence and shall not be divulged to any third party
without the prior written consent of the Department. The contractor, therefore, binds himself, his
successors, heirs, executors, administrators, employees and the permitted assignees or such other
persons or agents directly or indirectly concerned with the work / supply to the confidential nature
of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that
the contractor shall not, without prior written permission from the Department, transmit, transfer,
exchange, and gift or communicates any such confidential information, and also the component, sub
assembly, products, by-products

8.36 Tendered rates to cover overheads and profit:

The rates quoted shall also cover the cost of necessary protection including labour, materials and
equipment to ensure safety and protection against risk or accident, compensation for injury to life
and damage to property if any, caused by the contractor’s operations connected with this work. The
rates shall be firm and shall not be subject to change due to variations during the entire period of
execution of the work in cost of materials, labour and conditions, or any other conditions. No separate
claim on this account will be entertained by the Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for
the complete work including supply and fixing with all materials and should be for all heights and
depths, lifts and leads, lengths and widths involved in the work.
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The contractor when called for by the Department should furnish detailed rate analysis in support of
the rates quoted by him against each item of the tender. The Department reserves the right to utilize
the analysis thus supplied in settling the rate of any deviations or claims arising in this contract.

8.37 Claims against the contractor:

Whenever any claim against the contractor for the payment of a sum or money arises out of or under
the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the
security deposit of the contractor and to sell any Government promissory notes etc. forming the
whole or part of such security. In the event of the security deposit having been taken from the
contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any
sum then due or which at any time thereafter may become due from the contractor, under this or any
other contract with the Department. Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay the Department, on demand the balance remaining due
department shall have the right to cause an audit and technical examination of the work and the final
bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of
the final bill and if as a result of the due audit and technical examination any sum is found to have
been over paid in respect of any work done by the contractor under the contract or any work claimed
by him to have been done under the contract and found not have been executed, the contractor shall
be liable to refund the amount of the over payment and it shall be lawful for the Department to
recover the same from him in the manner prescribed above or in any other manner legally permissible
and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, amount of such under payment shall be duly paid by
the Department to the contractor.

8.38 Mode of measurements:

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in
writing shall be final and binding. No re-recording of measurements for hidden items of work will
be permitted. The contractor shall provide at his own cost suitable weighing and measuring
arrangements at site for checking the weight / dimensions as may be necessary for execution of the
work.

All measuring tapes (of steel), scaffolding and ladders which may be required for taking
measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer-
in-Charge or his duly authorised person to take measurements, then he shall be bound by the
measurements, recorded by the Engineer-in-Charge or his representative.

8.39 Security regulations:

The contractors have to follow strictly the regulations of the Department at the work site regarding
entry of personnel, material etc. and any other regulation that might be enforced from time to time.
All materials and articles brought by the contractor to the work site shall have to be declared at the
security gate. Similarly, no materials shall be taken out from the Departmental premises without
proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written request.
It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done in the
presence of Departmental personnel.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the
Engineer-in-Charge, the contractor will have to make application to the Security Department also
and keep them informed well in advance. The contractor, his agents, representatives, workmen etc.
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and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and
leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole
discretion, may permit. The contractor, his agents and representatives are required to be in possession
of the individual identity / muster cards or passes. The muster cards or passes are examined by the
security staff at the time entry / exit inside the departmental area.

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to
prevailing fire precautions. In addition to the above, other security regulations as may be imposed
by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor
and his workmen, in addition to the above. Any breach of above security regulations and rules in
force from time to time will be viewed seriously. No claim whatsoever will be entertained by the
Department on account of the observation of the Security regulations.

To take the materials out of the campus for disposal/ replacement it is the responsibility of the
contractor to take prior approval and request for a valid GATE PASS for any such material.

8.40 Contractor to Keep Site Clean:

When the works are carried out, the splashes and droppings from white washing, colour washing,
painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or
premises etc. where the work is done without waiting for the actual completion of all the other items
of work in contract. In case the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer- in-Charge shall
give seven days’ notice in writing to the contractor.

8.41 Integrity Clause: -

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or
accept bribes of any sort and that they shall disclose all commissions and similar expenses paid
to anybody in connection with the contract.

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include
loss or denial of contract, forfeiture of bid or performance security liability for damages,
debarment for future contracts. Besides, action in accordance with law and criminal or
disciplinary action against any, employee of the institute, who seek, demands accepts bribes of
any sort.

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court
for any have not been formally investigated of a corruption crime and have not/will not resort
to bribery or any other form of corruption in the context of the contract.

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract
unconditionally.

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order
and shall finish the work within 45 days from the date of commencement of the work.
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8.42 Disqualification on Account of Blacklisting/Debarment: -

Vendors who have been blacklisted or debarred by any Government organization, Public Sector
Undertaking (PSU), or local body as on the date of submission of the tender shall not be eligible to
participate in the tender process. If it comes to the notice of the Institute at any stage that a blacklisted
or debarred vendor has participated in the tender by furnishing incorrect or misleading information,

the bid submitted by such vendor shall be rejected, and further action may be taken as per the
applicable rules and tender conditions.
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9.0 STANDARD CONDITIONS

9.1 The contractor shall complete the work within stipulated time frame as per the accepted rates
and specifications as and when required basis.

9.2 The entire work shall be carried out by contractor in accordance with the conditions and
specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner
and as per standard practice.

9.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as
mentioned in quotation and / or conforming to Indian standard specification (latest edition),
wherever applicable, and approved by Engineer in- Charge.

9.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other
taxes. Any other charges incurred by contractor but not payable as per this work order, will not be
paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form.

9.5 Any damage to the Institute property will be made good at contractors’ risk and cost.

9.6 The Institute reserves the right to reject the bad work / or pay for the inferior
quality work at reduced rates, as will be worked out by Institute. The Institute’s decision in this
regard will be final and binding on contractor.

9.7 Space for labour huts will not be provided in campus.

9.8 The Institute will not be held responsible for payment of any compensation to the laborers
engaged by contractor. Contractor will pay all compensations etc. including accident
compensations due to his laborers.

9.9 Implements / materials required for the work shall be provided by contractor. Institute’s
property/materials shall not be used by the contractor. A suitable penalty shall be charged if
contractor fail to observe this condition.

9.10 Contractor shall follow all safety rules and security procedure that are in force and applicable
during execution of work.

9.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc.,
of the central and state governments the case may be that may apply to his case. And if necessary,
get himself duly registered as require by the said acts, statutes, rules, regulations etc.

9.12 The Institute will not be held responsible for payment of any compensation to the labourers
engaged by contractor the labours cannot claim any right for employment in TISS.

9.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and
thorough scrutiny by the Institute Engineer after submission of bill.
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9.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas
or do anything, which shall cause unnecessary disturbances or inconveniences to the owner,
residents, guests, students etc.

9.15 Contract or shall obtain necessary gate pass; labor tokens from the security officer.
9.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays.

9.17 In case machine is not repairable in the premise, same shall be carried to your workshop at
your own expenses with written permission of competent authority.

9.18 Method of work, specification, mode of measurement and other details wherever not
mentioned should be followed as per Indian standard code of practice or as per engineer-in-charge’s
instructions.

9.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra
items. The rate for such extra items, if approved will be based on calculate of existing market rates.

9.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT, no
compensation or extra rate shall be paid on these accounts.

9.21 The owner will be at liberty to cancel some of the items from the contract. In such cases, the
contractor cannot claim any compensation or percentage as profit.

9.22 The Contractor shall employ full-time technically qualified staff with adequate experience
during the execution of the work.

9.23 The quality, time schedule for completion of work and well behavior with Client, and
engineers of this project shall be essential & must for this project.

9.24 This contract shall be deemed to have been made in Mumbai and only the court of competent
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of
the contract.

9.25 On the completion of the works the contractor shall at his own cost clear away and remove
from the site all construction material, equipment’s, surplus materials, rubbish and leave the entire
site and works clean in a workmanship condition to the satisfaction of the employer.

9.26 Before starting of any work, the contractor shall prepare detailed works schedule showing all
mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-
charge

9.27 Vendor must submit work methodology/method statement & checklist prior to starting the
work. Vendor will not be permitted to work unless method statement is approved.

9.28 Safety of the labours is entirely contractor's responsibility.
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10.0 ORGANIZATION INFORMATION

1) Name of Applicant/Firm/Organization: -

2)  Address: -

3) Telephone: -

4)  E-mail: -

5)  GST Registration: -

6) PAN:-

7)  ESI & EPF: -

8)  Any registration (PWD/CPWD/BMC/any other organization): -

9) Bank Details: -

10) MSME Registration: -

11) Expertise: -

12) Ever worked with TISS: -
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TATA INSTITUTE OF SOCIAL SCIENCES ¢ .-
V.N. Purav Marg, Deonar, Mumbai 400 088 ET 1SS

saunLna O

Tender No. TISSFQ12026

Name of Work: “Repair and Maintenance of Faculty quarters I, TISS, Main Campus.”

Technical Bid: Eligibility Criteria

Name of the Tenderer

Sr. No:

Description

Documents Submitted Online
(Required Documents Scan
Copies Should be uploaded

online) Yes /No

Technical Bid: ¢ Each bidder shall upload
following documents including the tender
document. Tender submitted without any of the
following document will be disqualified from the
bid process.

Experience of having successfully completed
works during the last 7 years ending previous day
of last date of submission of tenders.

Three similar completed works, each costing not
less than the amount equal to 40% of estimated
cost put to tender, or two similar completed
works, each costing not less than the amount equal
to 60% of the estimated cost put to tender or one
similar completed work of aggregate cost not less
than the amount equal to 80% of the estimated
cost.

Turnover: Average annual financial turnover on
construction works should be at least 30% of the
estimated cost put to tender during the immediate
last three consecutive financial years.

Profit/Loss: The bidder should not have incurred
any loss (profit after tax should be positive) in
more than two years during available last five
consecutive balance sheet, duly audited and
certified by the Chartered Accountant.

Solvency Certificate: Solvency of the amount
equal to 40% of the Estimated Cost put to tender
(ECPT). Net worth certificate of minimum 10%
of the estimated cost put to tender
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Notice Inviting Tender (NIT) along with all the
conditions, terms of contract and bidder’s
instructions duly signed by the bidder.

List of Clients and on-going projects during last
3 years.

09

Earnest Money deposit of Rs 70,500.00/=
(interest free)

10

PAN Card copy.

11

GST registration copy.

12

The documents regarding the satisfactory
performance of works, list of completed and
ongoing works, personnel, establishment, plant,
equipment, Registration certificate of CPWD,
PWD, PSU, Government organizations, BMC,
empanelment letter of reputed organizations/
institutions etc. may be incorporated.

Vendor Address & Contact: -
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Name of Work :

Abstract of Cost-Original Estimate

Repair and Maintenance of Faculty quarters I, Main Campus

Campus Mumbai

Department ID&S

ITEM N¢| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT |AMOUNT (Rs)

1

2

EARTH WORK

1.1

2.10

Excavating trenches by mechinical / manual
means of required width for pipes, cables, etc
including excavation for sockets, and dressing of
sides, ramming of bottoms, for all depth,
including getting out the excavated soil, and then
returning the soil as required, in layers not
exceeding 20 ocm in depth, including
consolidating each deposited layer by ramming,
watering, etc. and disposing of surplus excavated
soil as directed, within a lead of 50 m:

2.10.1

All kinds of soil

2.10.1.1

Pipes, cables etc, not exceeding 80 mm dia.

330

215.60

metre 71,148.00

Sub-Total

71,148.00

MORTAR

3.4

Cement mortar 1:4 (1 cement : 4 fine sand).

5

3,708.80

cum 18,544.00

Sub-Total

18,544.00

CEMENT CONCRETE (CAST IN SITU)

Providing and laying in position cement
concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth
level :

1:1.5:3 (1 Cement: 1.5 coarse sand (zone-Ill)
derived from natural sources : 3 graded stone
aggregate 20 mm nominal size derived from
natural sources)

5.5

8,340.85

cum 45,875.00

Sub-Total

45,875.00

REINFORCED CEMENT CONCRETE

5.18

Providing precast cement concrete Jali 1:2:4 (1
cement : 2 coarse sand (zone-Ill) : 4 graded stone
aggregate 6 mm nominal size), reinforced with
1.6 mm dia mild steel wire, including centering
and shuttering, roughening cleaning, fixing and
finishing in cement mortar 1:3 (1 cement: 3 fine
sand) etc. complete, excluding plastering of the
jambs, sills and sofits.

4.1.1

5.18.2

40 mm thick

19.61

1,706.55

sqm 33,465.00

4.2

5.22A

Steel reinforcement for R.C.C. work including
straightening,  cutting, bending, placing in
position and binding all complete above plinth
level.

4.2.1

5.22A.1

Mild steel and Medium Tensile steel bars

100

107.10

kg 10,710.00

Sub-Total

44,175.00

CLADDING WORK

/Faculty I MC
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

5.1

8.2

Providing and fixing 18 mm thick gang saw
cut, mirror polished, premoulded and
prepolished, machine cut for kitchen platforms,
vanity counters, window sills, facias and
similar locations of required size, approved
shade, colour and texture laid over 20 mm thick
base cement mortar 1:4 (1 cement : 4 coarse
sand), joints treated with white cement, mixed
with matching pigment, epoxy touch ups,
including rubbing, curing, moulding and
polishing of edges to give high gloss finish etc.
complete at all levels.

8.2.2

Granite stone slab of colour black, Cherry/Ruby
red

8.2.2.1

Area of slab upto 0.50 sqnn

9.8

5,413.50

sqm

53,052.00

Sub-Total

53,052.00

WOOD AND P. V. C. WORK

Providing wood work in frames of doors,
windows, clerestory windows and other frames,
wrought framed and fixed in position with hold
fast lugs or with dash fasteners of required dia &
length (hold fast lugs or dash fastener shall be
paid for separately).

6.1.1

9.1.1

Second class teak wood

0.26

1,42,949.70

cum

37,167.00

6.2

9.5

Providing and fixing panelled or panelled and
glazed shutters for doors, windows and
clerestory windows, fixing with butt hinges of
required size with necessary screws, excluding
panelling which will be paid for separately,
all  complete as per  direction  of
Engineer-in-charge. =~ (Note: Butt hinges and
necessary screws shall be paid separately)

6.2.1

9.5.1

Second class teak wood

6.2.1.1

9.5.1.1

35 mm thick shutters

18.9

4,111.95

sqm

77,716.00

6.3

9.7

Providing and fixing panelling or panelling and
glazing in panelled or panelled and glazed
shutters for doors, windows and clerestory
windows (Area of opening for panel inserts
excluding portion inside grooves or rebates to be
measured). Panelling for panelled or panelled
and glazed shutters 25 mm to 40 mm thick.

6.3.1

9.7.1

Second class teak wood

16.2

3,323.20

sqm

53,836.00

6.4

9.20

Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part I)
decorative  type, core of block board
construction with frame of 1st class hard wood
and well matched teak 3 ply veneering with
vertical grains or cross bands and face veneers on
both faces of shutters.

6.4.1

9.20.1

35 mm thick including ISI marked Stainless Steel
butt hinges with necessary screws

56.7

3,473.85

sqm

1,96,967.00

6.5

9.71

Providing and fixing IS: 12817 marked stainless
steel butt hinges (heavy weight) with stainless
steel screws etc. complete :

6.5.1

9.71.1

125x64x2.50 mm

27

129.85

each

3,506.00
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY RATE(Rs) | UNIT  AMOUNT (Rs)

6.6

9.133

Providing and fixing, in position concealed G.I.
section for wall paneling using board of required
thickness fixed on the "W' profile (0.55 mm thick)
having a knurled web of 51.55 mm and two
flanges of 26 mm each with lips of 10.55 mm,
placed @ 610 mm C/C in perimeter channel
having one flange of 20 mm and another flange
of 30 mm with thickness of 0.55 mm and web of
length 27 mm. Perimeter channel is fixed on the
floor and the ceiling with the nylon sleeves @
610 mm C/C with fully threaded self-tapping dry
wall screws. Board is fixed to the "W' profile with
25 mm countersunk ribbed head screws @ 200
mm C/C., all complete as per the drawing &
directions of engineer-in-charge, the joints of the
boards are finished with specially formulated
jointing compound and 48 mm wide jointing tape
to provide seamless finish.

6.6.1

9.133.2

Multipurpose cement board reinforced with
suitable fibre cement screw.

6.6.1.1

9.133.2.1

8 mm thick cement fibre board, Type- B,
Category- III as per IS: 14862 : 2000

17.6

1,443.45 sqm 25,405.00 SR

6.7

9.135

Providing and fixing fly proof stainless steel
grade 304 wire gauge, to windows and clerestory
windows using wire gauge with average width of
aperture 1.4 mm in both directions with wire of
dia. 0.50 mm all complete.

6.7.1

9.135.1

With 2nd class teak wood beading 62X19 mm

44.12

1,597.15 sqm 70,466.00 | SR

Sub-Total

4,65,063.00

STEEL WORK

10.2

Structural steel work riveted, bolted or welded in
built up sections, trusses and framed work,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer
all complete.

219

13370 kg 29.280.00 | SR

7.2

10.26

Providing and fixing hand rail of approved size
by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works,
including applying priming coat of approved
steel primer.

721

10.26.1

M.S. tube

50

196.80 | kg 9.840.00 'SR

Sub-Total

39,120.00

ROOFING

12.48

Providing & fixing on roof pressed clay tile
(Mangalore tile) of 20 mm nominal thickness and
of approved size and as per approved pattern on
steel frame work complete (steel frame work to
be paid separately).

132

433.45 sqm 57,215.00 | SR

8.2

12.49

Providing & laying on roof pressed clay tile ridge
(Mangalore tile) of 20 mm thickness and of
approved pattern on steel frame work complete
(steel frame work to be paid separately).

20

96.90 metre 1,938.00 SR

8.3

12.500

UPVC rofing

/Faculty I MC
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

8.3.1 12.500.1

Providing corrugated Smm upvc sheet roofing
including vertical/curved surface fixed with
polymer coated J or L hooks, bolts and nuts 8
mm diameter with bitumen and G.I. limpet
washers or with G.I. limpet washers filled with
white lead, including a coat of approved steel
primer and two coats of approved paint on
overlapping of sheets complete (up to any pitch
in horizontal/ vertical or curved surfaces),
excluding the cost of purlins, rafters and trusses
and including cutting to size and shape wherever
required.

13

1,457.15

sqm

18,943.00 SR

8.4 12.501

Supply and installation of PVC Board Multiwood
Thoomanam (Thoovala, Roofing Ornament)
(height up to 6 inches) Water,Termite and Fire
resistance material

57

200.00

mtr

11,400.00 ' MR

Sub-Total

89,496.00

FINISHING

9.1 13.3

20 mm cement plaster of mix:

9.1.1 13.3.1

1:4(1 cement: 4 fine sand)

75

471.35

sqm

35,351.00 | SR

9.2 13.45

Finishing walls with textured exterior paint of
required shade:

9.2.1 13.45.1

New work (Two or more coats applied @ 3.28
1tr/10 sqm) over and including priming coat of
exterior primer applied @ 2.20kg/10 sqm

1690

223.60

sqm

3,77,884.00 | SR

93 13.46

Finishing walls with Acrylic Smooth exterior
paint of required shade:

9.3.1 13.46.1

New work (Two or more coat applied @ 1.67
Itr/10 sqm over and including priming coat of
exterior primer applied @ 0.90 litre/10 sqm)

264

160.60

sqm

42,398.00 | SR

9.4 13.52

Finishing with Epoxy paint (two or more coats)
at all locations prepared and applied as per
manufacturer's specifications including
appropriate priming coat, preparation of surface,
etc. complete.

9.4.1 13.52.1

On steel work

250

241.75

sqm

60,438.00 ' SR

9.5 13.62

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give
an even shade:

9.5.1 13.62.1

Two or more coats on new work over an under
coat of suitable shade with ordinary paint of
approved brand and manufacture

250

226.25

sqm

56,563.00 ' SR

9.6 13.76

Forming groove of uniform size from 12x12 mm
and upto 25x15 mm in the top layer of washed
stone grit plastered surface as per approved
pattern, including providing and fixing aluminum
channels of appropriate size and thickness (not
less than 2 mm), nailed to the under layer with
rust proof screws and nails and finishing the
groove complete as per specifications and
direction of the Engineer-in-Charge.

12

100.60

metre

1,207.00 | SR

9.7 13.80

Providing and applying white cement based putty
of average thickness 1 mm, of approved brand
and manufacturer, over the plastered wall surface
to prepare the surface even and smooth complete.

50

156.05

sqm

7,803.00 | SR
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

9.8 13.88

Removing white or colour wash by scrapping and
sand papering and preparing the surface smooth
including necessary repairs to scratches etc.
complete

1954

19.75

sqm

38,592.00 ' SR

9.9 13.94

Painting (one or more coats) on rain water, soil
waste and vent pipes and fittings with black
anticorrosive bitunnastic paint of approved brand
and manufacture on old work :

9.9.1 13.94.1

75 mm diameter pipes

55.5

26.85

metre

1,490.00 SR

9.9.2 13.94.2

100 mm diameter pipes

55.5

35.50

metre

1,970.00 SR

9.10 13.109

Finishing walls with water proofing cement paint
of required shade:

9.10.1 13.109.2

Old work (one or more coats @ 2.20 kg/10 sqm)
complete.

17.6

75.80

sqm

1,334.00 SR

9.11 13.116

Polishing in high gloss/matt finish melamine
clear polish on wood work in  required
color/wooden shade texture with following
process in the sequence as detailed below: 1.
The surface to be polished is rubbed with sand
paper 80/120 no. and then with sand paper of
160/180 nos. 2. Applying two coats of sealer
with spray gun and allowing suficient drying time
for 1st coat and 2nd coat is allowed to dry for 8
to 12 hrs. 3. On drying of sealer coat, wet
rubbing with emery cloth of finer grading with
ample water to remove excess sealer layer and
make the surface further smooth after this wet
rubbing, then surface is applied with special
grade melamine fillers to fill all the small and big
holes/grooves etc. Filler coat to be allowed to dry
for 4 to 6 hrs on which again a light wet rubbing
is done this surface is further allowed to dry for
12 hrs. 4. On this, 1st coat of melamine polish is
applied with spray gun using

melamine clear polish and melamine thinner in
required proportion. using melamine clear polish
and melamine thinner mixed in required. This 1st
coat is allowed to dry for 24 hrs then this dry
surface is again fine wet rubbed smooth, which is
further allowed to dry for 12 hrs. The final
melamine polish is applied with compressor
pressure spray gun using melamine clear polish
and melamine thinner mixed in required
proportion complete as per direction of
Engineer-in-Charge. (Final coat to be done in 1
or 2 layers without gap of time.)

47.52

1,360.45

sqm

64,649.00 SR

Sub-Total

6,89,679.00

10 14

REPAIRS TO BUILDING

10.1 14.15

Renewing wooden battens in roofs, including
making good the holes in wall and painting with
oil type wood preservative of approved brand
and manufacture complete, including removal of
rubbish to the dumping ground, all complete as
per direction of Engineer-in-Charge.

10.1.1 14.15.1

Sal wood battens

1.8

99,120.65

cum

1,78,417.00 | SR
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

10.2 14.90

Providing and laying APP (Atactic
Polypropylene Polymer) modified prefabricated
five layer, 3 mm thick water proofing membrane,
black finished reinforced with glass fibre matt
consisting of a coat of bitumen primer for
bitumen membrane @ 0.40 litre/sqm by the same
membrane manufactured of density at 25°C, 0.87
- 0.89 kg/litre and viscocity 70 - 160 cps. Over
the primer coat the layer of membrane shall be
laid using butane torch and sealing all joints etc.,
and preparing the surface complete. The vital
physical and chemical parameters of the
membrane shall be as under : Joint strength in
longitudinal and transverse direction at 23°C as
350/300 N/5 cm. Tear strength in longitudinal
and transverse direction as 60/80N. Softening
point of membrane not less than 150°C. Cold
flexibility shall be upto -2°C when tested in
accordance with ASTM, D - 5147. The laying of
membrane shall be got done through the
authorised applicator of the manufacturer of
membrane :

10.2.1 14.90.1

3 mm thick

481

537.45

sqm

2,58,513.00

Sub-Total

4,36,930.00

11 15

Dismantling and Demolishing

11.1 15.3

Demolishing R.C.C. work manually/ by
mechanical means including stacking of steel
bars and disposal of unserviceable material
within 50 metres lead as per direction of
Engineer - in- charge.

5.5

3,551.25

cum

19,532.00

11.2 15.12

Dismantling doors, windows and clerestory
windows (steel or wood) shutter including
chowkhats, architrave, holdfasts etc. complete
and stacking within 50 metres lead :

11.2.1 15.12.1

Of area 3 sq. metres and below

50

367.20

each

18,360.00

11.3 15.18

Dismantling steel work in built up sections in
angles, tees, flats and channels including all
gusset plates, bolts, nuts, cutting rivets, welding
etc. including dismembering and stacking within
50 metres lead.

219

5.65

kg

1,237.00

11.4 15.28

Dismantling roofing including ridges, hips,
valleys and gutters etc., and stacking the material
within 50 metres lead of :

11.5 15.31

Dismantling tiled roofing with battens, boarding
etc. complete including stacking of serviceable
material and disposal of unserviceable material
within 50 metres lead.

132

209.90

sqm

27,707.00

11.6 15.56

Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

225

54.65

sqm

12,296.00

Sub-Total

79,132.00

12 16

ROAD WORK

Sub-Total

0.00

13 17

SANITARY INSTALLATIONS
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ITEM No CODE SUB-HEADS AND ITEM OF WORK QUANTITY RATE (Rs) UNIT AMOUNT (Rs)
13.1 17.500 | Providing and Fixing siol,waste and vent pipes
13.1.1 17.500.1 | 75mm UPVC pipe 111 194.35 Rmt. 21,573.00
13.1.2 175002 | 110mm UPVC pipe 55.5 310.05 Rmt. 17,208.00
13.1.3 175005 | Providing and fixing 75mm UPVC bend of 32 114.50 | each 3,664.00
required degree with access door, insertion
rubber washer 3 mm thick, bolts and nuts
complete.
13.1.4 17.500.6 | Providing and fixing 110mm UPVC bend of 20 161.75 each 3,235.00
required degree with access door, insertion
rubber washer 3 mm thick, bolts and nuts
complete.
13.1.5 17.500.7 | Providing and fixing 75mm UPVC double equal 32 151.50 each 4,848.00
junction of required degree with access door,
insertion rubber washer 3 mm thick, bolts and
nuts complete :
13.1.6  |17.500.8 | Providing and fixing 100mm UPVC double equal 20 211.10 | each 4,222.00
junction of required degree with access door,
insertion rubber washer 3 mm thick, bolts and
nuts complete :
Sub-Total 54,750.00
14 18 WATER SUPPLY
14.1 18.9 Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply including all CPVC
plain & brass threaded fittings This includes
jointing of pipes & fittings with one step CPVC
solvent cement, trenching, refilling & testing of
joints complete as per direction of Engineer in
Charge. External work
14.1.1 18.9.3 25 mm nominal dia Pipes 81 355.40 metre 28,787.00
14.1.2 18.9.4 32 mm nominal dia Pipes 117 438.60 metre 51,316.00
14.1.3 18.9.5 40 mm nominal dia Pipes 220 563.05 metre 1,23,871.00
14.2 18.17 Providing and fixing gun metal gate valve with
C.I. wheel of approved quality (screwed end) :
14.2.1 18.17.3 | 40 mm nominal bore 12 826.10 each 9,913.00
14.3 18.18 Providing and fixing ball valve (brass) of
approved quality, High or low pressure, with
plastic floats complete :
14.3.1 18.18.3 | 25 mm nominal bore 27 464.05 each 12,529.00
Sub-Total 2,26,416.00
15 22 WATER PROOFING

/Faculty I MC
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

15.1 22.7

Providing and laying integral cement based water
proofing treatment including preparation of
surface as required for treatment of roofs,
balconies, terraces etc consisting of following
operations: (a) Applying a slurry coat of neat
cement using 2.75 kg/sqm of cement admixed
with water proofing compound conforming to IS.
2645 and approved by Engineer-in-charge over
the RCC slab including adjoining walls upto 300
mm height including cleaning the surface before
treatment. (b) Laying brick bats with mortar
using broken bricks/brick bats 25 mm to 115 mm
size with 50% of cement mortar 1:5 (1 cement : 5
coarse sand) admixed with water proofing
compound conforming to IS : 2645 and approved
by Engineer-in-charge over 20 mm thick layer of
cement mortar of mix 1:5 (1 cement :5 coarse
sand) admixed with water proofing compound
conforming to IS : 2645 and approved by
Engineer-in-charge to required slope and treating
similarly the adjoining walls upto 300 mm height
including rounding of junctions of walls and
slabs. (c) After two days of proper curing
applying a second coat of cement slurry using
2.75 kg/ sqm of cement admixed with water
proofing compound conforming to IS : 2645 and
approved by Engineer-in-charge. (d) Finishing
the surface with 20 mm thick jointless cement
mortar of mix 1:4 (1 cement :4 coarse sand)
admixed with water proofing compound
conforming to IS : 2645 and approved by
Engineer-in-charge including laying glass fibre
cloth of approved quality in top layer of plaster
and finally finishing the surface with trowel with
neat cement slurry and making pattern of
300x300 mm square 3 mm deep. (e¢) The whole
terrace so finished shall be flooded with water for
a minimum period of two weeks for curing and
for final test. “All above operations to be done in
order and as directed and specified by the
Engineer-in-Charge™:

15.1.1 22.7.1

With average thickness of 120 mm and minimum
thickness at khurra as 65 mm.

3

1,684.60

sqm

5,054.00 SR

15.2 22.22A

Providing and applying fibre reinforced
elastomeric liquid water proofing membrane with
resilient acrylic polymers having Sun Reflectivity
Index (SRI) of 105 on top of concrete roof in
three coats @10.76 litre/ 10 sqm. One coat of
self-priming of elastomeric waterproofing liquid
(dilution with water in the ratio of 3:1) and two
coats of undiluted elastomeric waterproofing
liquid (dry film thickness of complete
application/system not less than 500 microns).
The operation shall be carried out after scrapping
and properly cleaning the surface to remove
loose particles with wire brushes, complete in all
respect as per the direction of Engineer-
in-Charge.

125

563.10

sqm

70,388.00 SR
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT | AMOUNT (Rs)

15.3 22.23

Providing and applying integral crystalline slurry
of hydrophilic in nature for waterproofing
treatment to the RCC structures like retaining
walls of the basement, water tanks, roof slabs,
podiums, reservior, sewage & water treatment
plant, tunnels / subway and bridge deck etc.,
prepared by mixing in the ratio of 5 : 2 (5 parts
integral crystalline slurry : 2 parts water) for
vertical surfaces and 3 : 1 (3 parts integral
crystalline slurry : 1 part water) for horizontal
surfaces and applying the same from negative
(internal) side with the help of synthetic fiber
brush. The material shall meet the requirements
as specified in ACI-212-3R-2010 i.e by reducing
permeability of concrete by more than 90%
compared with control concrete as per DIN 1048
and resistant to 16 bar hydrostatic pressure on
negative side. The crystalline slurry shall be
capable of self-healing of cracks up to a width of
0.50 mm. The work shall be carried out all
complete as per specification and the direction of
the engineer-in-charge. The product performance
shall carry guarantee for 10 years against any
leakage.

15.3.1 22.23.1

For vertical surface two coats @ 0.70 kg per sqm
per coat

48

472.90

sqm 22,699.00 SR

153.2 22232

For horizontal surface one coat @1.10 kg per
sqm.

30

362.80

sqm 10,884.00 ' SR

15.4 2225

Providing and applying crystalline mortar by
mixing in the ratio of 4.5 : 1 (4.5 parts crystalline
mortar : 1 part water) for the treatment of faulty
construction joints, cracks, tie rod holes and
spalled & honeycombed surface of RCC
underground structures like basement, water
tanks, bridge deck etc. to ensure water tightness.
The crystallie mortar shall conform to the EN
1504- 3 having compressive strength Class R4
>45 MPa and adhesive bond strength Class R3
>1.5 MPa. The work shall be carried out all
complete as per specification and the direction of
the engineer-in-charge. The product performance
shall carry guarantee for 10 years against any
leakage.

15.4.1 22.25.1

For sealing cracks and faulty construction joints,
routed out/ making U-shape groove size 25x25
mm and then primed the area with integral
crystalline slurry @0.05 kg/running metre and
while the surface is tacky filled the groove upto
surface with crystalline mortar @1.50
kg/running metre. Once crystalline mortar is
touch dry then finally applied two coats of
integral crystalline slurry @0.05 kg/running
metre per coat.

50

547.70

metre 27,385.00 SR

Sub-Total

1,36,410.00

16 24

CONSERVATION OF HERITAGE BUILDINGS

16.1 24.500

Bamboo scaffolding

/Faculty I MC
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

16.1.1

24.500.1

Providing and fixing bamboo scaffolding system
on the exterior side of building/structure, upto 25
metre height, above ground level and maintaining
it in a serviceable condition for execution of
work of cleaning and/ or pointing and/ or
applying chemical and removing it thereafter.
The scaffolding system shall be stiffened with
bracings, runners, connecting with the building
etc, wherever required, if feasible, for inspection
of work at required locations with essential safety
features for the workmen etc., complete as per
directions and approval of Engineer-in-charge.
Note:- (1) The elevational area of the scaffolding
shall be measured for payment purpose. (2) The
payment will be made once only for execution of
all items for such works.

1404

64.56

Sqm

90,642.00 MR

Sub-Total

90,642.00

17

26

NEW TECHNOLOGIES AND MATERIALS

17.1

26.28

Chipping of unsound/weak concrete material
from slabs, beams, columns etc. with manual
Chisel and/ or by standard power driven
percussion type or of approved make including
tapering of all edges, making square shoulders of
cavities including cleaning the exposed concrete
surface and reinforcement with wire brushes etc.
and disposal of debris for all lead and lifts all
complete as per direction of Engineer-In-Charge

17.1.1

26.28.2

50 mm average thickness

40

256.35

sqm

10,254.00 | SR

17.1.2

26.28.3

25 mm average thickness

330.2

126.75

sqm

41,853.00 | SR

17.2

26.32

Providing, mixing and applying SBR polymer (of
approved make) modified Cement mortar in
proportion of 1:4 (1 cement: 4 graded coarse
sand with polymer minimum 2% by wt. of
cement used) as per specifications and directions
of Engineer-in-charge. Note: Measurement and
payment: The pre-measurement of thickness shall
be done just after the surface preparation is
completed and Payment under this item shall be
made only after proper wet curing has been done
and surface has been satisfactorily evaluated by
sounding / tapping with a blunt metal instrument
and/or the 75 mm size cube crushing strength at
the end of 28 days to be not less than 30
N/Sqmm?2).

17.2.1

26.32.1

12 mm average thickness.

220

388.65

sqm

85,503.00 ' SR

17.2.2

26.32.2

25 mm average thickness in 2 layers.

130

587.35

sqm

76,356.00 ' SR

17.2.3

26.32.3

50 mm average thickness in 3 layers.

40

1,174.770

sqm

46,988.00 | SR

17.3

26.35

Providing and injecting approved grout in
proportion recommended by the manufacturer
into cracks/honey-comb area of
concrete/masonry by suitable gun/pump at
required pressure including cutting of nipples
after curing etc. complete as per directions of
Engineer-in-Charge. (The payment shall be made
on the basis of actual weight of approved grout
injected.)
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ITEM No| CODE

SUB-HEADS AND ITEM OF WORK

QUANTITY = RATE (Rs)

UNIT

AMOUNT (Rs)

17.3.1 26.35.3

Epoxy injection grout in concrete/RCC work of
approved make

20

553.40

kg

11,068.00 | SR

17.4 26.39

Providing and inserting 12 mm dia galvanised
steel injection nipple in honey comb area and
along crack line including drilling of holes of
required diametre (20 mm to 30 mm) up to depth
from 30 mm to 80 mm at required spacing and
making the hole & crack dust free by blowing
compressed air, sealing the distance between
injection nipple with adhesive chemical of
approved make and allow it to cure complete as
per direction of Engineer- In-Charge.

20

236.90

each

4,738.00 | SR

17.5 26.78

Providing & Applying weather proof sealant on
outer joints of approved make confirming to IS &
directed by Engineer-in-charge.

17.5.1 26.78.1

Sealant 25 mm x10 mm at joints

90

178.95

metre

16,106.00 | SR

17.6 26.86

Providing and fixing factory made single
extruded WPC (Wood Polymer Composite) solid
door/window/Clerestory windows &  other
Frames/ Chowkhat comprising of virgin PVC
polymer of K value 58-60 (Suspension Grade),
calcium carbonate and natural fibers (wood
powder/ rice husk/ wheat husk) and non toxic
additives (maximum toxicity index of 12 for 100
gms) fabricated with miter joints after applying
PVC solvent cement and screwed with full body
threaded star headed SS screws having minimum
frame density of 750 kg/cum, screw withdrawal
strength of 2200 N (Face) & 1100 N (Edge),
minimum compressive strength of 58 N/mm2,
modulus of elasticity 900 N/mm2 and resistance
to spread of flame of Class A category with
property of being termite/borer  proof,
water/moisture proof and fire retardant and fixed
in position with M.S hold fast/lugs/SS dash
fasteners of required dia and length complete as
per direction of Engineer-In- Charge. (M.S hold
fast/lugs or SS dash fasteners shall be paid for
separately). Note: For WPC solid door/window
frames, minus 5 mm tolerance in dimensions i.e
depth and width of profile shall be acceptable.
Variation in profile dimensions on plus side shall
be acceptable but no extra payment on this
account shall be made.

17.6.1 26.86.2

Frame size 45 x 85 mm

78

926.35

metre

72,255.00 | SR
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ITEM No| CODE SUB-HEADS AND ITEM OF WORK QUANTITY  RATE (Rs) UNIT AMOUNT (Rs)

17.7 2687 | Providing and fixing factory made single
extruded WPC (Wood Polymer Composite) solid
plain flush door shutter of required size
comprising of virgin polymer of K value 58-60
(Suspension Grade), calcium carbonate and
natural fibers (wood powder/ rice husk/wheat
husk) and non toxic additives (maximum toxicity
index of 12 for 100 gms) having minimum
density of 650 kg/cum and screw withdrawal
strength of 1800 N (Face) & 900 N (Edge),
minimum  compressive strength 50 N/mm?2,
modulus of elasticity 850 N/mm?2 and resistance
to spread of flame of Class A category with
property of being termite/borer  proof,
water/moisture proof and fire retardant and fixing
with stainless steel butt hinges of required size
with necessary full body threaded star headed
counter sunk S.S screws, all as per direction of
Engineer-In- Charge. (Note: stainless steel butt
hinges and necessary S.S screws shall be paid

separately)

1771 12687.1 1 30 mm thick 23.62 4,346.70 | sqm 1,02,669.00 | SR
Sub-Total 4,67,790.00
Total 30,08,222.00
Modified Estimated Cost after using correction 29,29,755.00

factor on DSR 2023 on account of GST @ 0.973
*2906180 =2827713

Add Cost Index @16% on SR&DR Total 4,52,434.08
28,27,713.00

Total 33,82,189.08
Contingencies 0.00
Total 33,82,189.08
Add Add EPF@3.125% &ESI@0.813% 1,33,173.70
=3.9375% @3.9375% on 33,82,189.08

Grand Total 35,15,362.78
Say 35,15,363.00

(Rupees Thirty Five Lakh Fifteen Thousand Three Hundred Sixty Three only)

Assistant Engineer (Rahul Shende)
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[ validte QU erint QY  Help |

Percentage BoQ

Tender Inviting Authority: Registrar, TISS

Name of Work: Repair and Maintenance of Faculty quarters I, TISS, Main Campus.

Contract No: TISSFQ12026

Name of the
Bidder/ Bidding
Firm / Company

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )
Estimated | TOTAL AMOUNT | TOTAL AMOUNT
Sl. Item Description Quantity Units Rate in Without Taxes in With Taxes in TOTAL AMOUNT
No. In Words
Rs. P Rs. P Rs. P
1 Repair and Maintenance of Faculty quarters |, TISS, Main
Campus.

1.01 Eifnz'l']:”d Maintenance of Faculty quarters |, TISS, Main 1.00 Lump Sum | 2979121.19 2979121.19 2979121.19|INR Twenty Nine Lakh Seventy Nine Thousand One Hundred Twenty One & Paise Nineteen Only
Total in Figures 2979121.19 3515363.00|INR Thirty Five Lakh Fifteen Thousand Three Hundred Sixty Three & Paise Zero Only
Quoted Rate in Figures Select 0.00 0.00]INR Zero Only

INR Zero Only




