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TENDER NOTICE 

Tata Institute of Social Science 

         V.N. Purav Marg, Deonar, 

        Mumbai-400088. 

      Telephone:91-22-25525209 E-Mail: -rahul.shende@tiss.edu 

Website: www.tiss.edu 

 Tender Ref No.: TISSURINALSENSORS26-27                  Date: - 05/10/2026  

  

Name Of the Work: “Tender for ‘Procurement of Urinal Sensors at TISS Mumbai Campus.” 

  

Estimated cost   :-  Rs. 6,17,500 /- (Including Taxes) 

  

Tender Fees   :-  NIL  

EMD   :-   Rs. 12,350 /- (Interest Free) 

Tender Validity   :-  180 days from the last date of submission of tender  

Mode of Bidding   :-    Online/Offline (Open Tender/ Limited Tender)  

Type of Tender   :-  Item rate contract (Single bid/ Two Bid)  

Tender issue date   :-  05/10/2026  10:00 hrs 

Last  date  

Submission  

of  :-  02/11/2026  18:00 hrs  

Pre-bid meeting  :-  14/10/2026  14:00 hrs  

Technical bid opening  :-  03/11/2026  10:00 hrs 

Financial bid opening  :-  03/11/2026  14:00 hrs 

Period of Completion  :-   30 days From date of issue of work order 
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1.0 INSTRUCTIONS TO BIDDERS 
  

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute of Social 

Sciences, Deonar, Mumbai- 400088 for ‘Procurement of Urinal Sensors at TISS Mumbai 

Campus.’  

  

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can 

be downloaded from TISS website, and Gem Portal. Tenders can be submitted from 05/10/26 to 

02/11/26 up to 18.00 hrs.  

 

1.2 Timeline for execution of work: - 30 days.  From date of commencement. 

 

1.3 Payment Cycle: - Within 30 days of certification. 

  

1.4    In case of limited tender enquiry, unsolicited bids will not be accepted. However, if the bidder who is not 

requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure 
Development and Support division. After the scrutiny of the documents and confirming the reliability of the 
firm, the vendor my be allowed to bid for same work or next work of similar nature. In case of Open tender 
enquiry any vendor qualifying the eligibility, criteria are permitted for bidding.  

  

1.5    Online Bidding: - Bids shall be submitted online using the GeM Portal. Instructions to submit the 

online bids are available on the TISS website.  

 1.6  Offline Bidding: - Bids shall be submitted in sealed envelopes.    

  

Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of 

NIT and its conditions  

 

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and completed 

in all respects. This shall not include any conditions whatsoever. In case any conditions are included 

in Envelop no. II, the same shall not be taken into consideration. Further, the tender in such case is 

liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-II should be covered in a third 

envelope which shall be sealed and should be submitted to “Office of Administrative Officer, 

Infrastructure development and support division, TISS, Mumbai 400 088”. Third envelop shall 

contain the Title of the tender, address and contact details of the bidder.  

  

1.7    The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case of 

online bid submission.   

Account Name: TATA INSTITUTE OF SOCIAL SCIENCES  

Account Number: 10895954226  

Bank Name: State Bank of India Bank  

Address: State Bank of India, Deonar Branch, V. N. Purav Marg, Sion- Trombay Road,           

Deonar, Mumbai-400088  

Branch Code: 03109  

IFS Code: SBIN0003109  

GST No: 27AAATT4224B1ZW  
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 In case of Offline bid submission EMD shall be accepted in the forms:  

i) Banker's Cheque of a Commercial Bank    

ii) Account Payee Demand Draft of a Commercial Bank   

iii) Fixed Deposit Receipt (FDR) of a Commercial Bank   

iv) Insurance Surety Bonds   

v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank.  

 

 A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee 

also. In such cases 50% of earnest money or Rs. 20 lakhs   

Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted 

in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favour of the 

tender inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is 

required. The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is 

valid for a period of 90 days for single bid works and 180 days for two bid system or more from the 

date of submission of the tender.   

EMD shall be drawn by the name: - ‘TATA INSTITUTE OF SOCIAL SCIENCES’.  

  

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering 

process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. The 

acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, who does not 

bound to accept the lowest tender and reserves the right to reject any or all of the tenders received 

without assigning any reason. The Registrar reserves the right of acceptance of whole or any part of 

the tender and the tenderer shall be bound to perform the same at the rates quoted. Any attempt of 

influencing on tender process by the contractor shall not be entertained and his/her tender shall be 

rejected. Team of TISS may visit ongoing / completed work sites, establishments, manufacturing 

units, factories of the bidder and may collect the feedback over telephone, e-mail, actual visit or by 

any other suitable means before award of contract and after verification of documents. The Bidder 

shall provide necessary facilities for this purpose.  

  

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy themselves 

about the nature of work, specification of work, challenges in work (way of transportation, height 

of structure, number of floors or height where work is to be executed, working hours, security check 

etc.) before submitting their tender and in general shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or affect their bid. A tenderer 

shall deemed to have full knowledge of site, whether he inspects it or not and no extra charges con-

sequent on any misunderstanding or otherwise shall be allowed.  

  

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to use at any point 

before finalization of tender process. Vendor shall provide the sample free of cost without any 

liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the contractor.  
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1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon the 

performance of the vendor. The contract extension is subject to approval of competent authority. As 

far as possible the Contract shall be extended over same terms and conditions. If any term, condition 

needs to be altered, omitted, added then this will be done with the mutual consent of both the parties 

with no financial implications.  

    In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer 

In-charge. The competent authority shall take the decision. The extension of contract shall be limited 

for maximum two times.   

 

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of the 

vendor.   

 

1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days 

from the last date of submission of tenders. If any tenderer with draws his/her tender before the said 

period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in the 

terms and conditions of the tender which are not acceptable to the Department, then TISS shall 

forfeit the earnest money deposit of the bidder and the tenderer shall not be allowed to participate in 

the retendering process of the work.  

 

1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect 

are liable to be rejected. Tenders received without EMD will be summarily rejected.  

 

1.15 Levy / Taxes payable by contractor:   

a) GST @18% on materials and services in respect of this contract shall be payable by the contractor.   

b) The contractor shall deposit royalty and obtain necessary permit as required for excavation and 

transport of soil, supply of the sand, Aggregate, Stone etc. from local authorities. TISS shall not 

have any liabilities in this regard.  

 

1.16 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will form 

part of the tender document. Prospective bidders are advised to regularly visit the TISS website or 

the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified 

only on the TISS website /CPP portal/Tender Wizard Portal and no separate advertisement will be 

made for this.   

 

1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on 

materials in respect of this contract, including state Sales tax and Turnover tax on transfer of property 

as per Works Contract Act etc. if any, shall be payable by the contractor and Government will not 

entertain any claim whatsoever in respect of the same. As per the directives of the Sales Tax 

Authorities, the tax due at the rates notified by the State Government from time to time, shall be 

deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the 

Department. 

1.18 Vendors who have a record of frequent defaults in timely completion of work, have been imposed 

liquidated damages, have received intimations for non-compliance or show-cause notices, have a 

history of inferior quality of work in TISS or any other institute, or those who have exhibited 

behavioural issues with staff, will not be considered for the bidding process. 

 



  

  

Page 5 | 28      Signature & Seal of Bidder  

2.0 TECHNICAL BID/ ELIGIBILITY CRITERIA 

  

2.1 The Bidder should have satisfactorily completed similar works during the last Seven years ending 

last date of the month previous to the one in which tenders are invited. For this purpose, cost of work 

shall mean gross value the completed work including cost of material supplied by the 

Government/Client but excluding those supplied free of cost. This should be certified by an officer 

not below the rank of Executive Engineer/Project Manager or equivalent. If the eligible similar works 

are not carried out in Central Government / State Government / Public Sector Undertaking of Central 

or State Governments / Central Autonomous bodies, then statement from income tax record should 

be produced by bidder, when requested by tender evaluating authority. The statement/ records 

produced should establish payment from the client to the bidder against similar work. 

 

 

2.2Three similar completed works, each costing not less than the amount equal to 40% of estimated 

cost put to tender, or two similar completed works, each costing not less than the amount equal to 

60% of the estimated cost put to tender or one similar completed work of aggregate cost not less than 

the amount equal to 80% of the estimated cost. 

 

2.3 Turnover: Average annual financial turnover on similar works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. The value 

of annual turnover figures shall be brought to current value by enhancing the actual turnover figures 

at simple rate of 7% per annum. 

 

2.4 The bidder should not have incurred any loss (profit after tax should be positive) in more than 

two years during the available last five consecutive balance sheets (standalone financial statement), 

duly certified and audited by the Chartered Accountant. 

 

2.5 Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate of 

the amount equal to 40% of the Estimated Cost put to tender (ECPT), or Net worth certificate of 

minimum 10% of the estimated cost put to tender issued by certified Chartered Accountant with 

UDIN. 

 

2.6 Bidding Capacity Should have bidding capacity equal to or more than the estimated cost of the 

work put to tender. The bidding capacity shall be worked out by the following formula: Bidding 

Capacity = {[A × N × 1.5] - B} 

Where, A = Maximum turnover in construction works executed in any one year during the last seven 

years taking into account the completed as well as works in progress. The value of completed works 

shall be brought to current costing level by enhancing at a simple rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been invited.  

B = Value of existing commitments and ongoing works to be completed during the period of 

completion of work for which bids have been invited. 

 

2.7 List of Clients and on-going projects during last 3 years. 
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2.8 Earnest Money deposit of Rs 12,350 /= (interest free) 

 

2.9 PAN Card copy. 

 

2.10 GST registration copy. 

 

“Site visit is mandatory. Bidders submitting bids without carrying out the site inspection and 

without understanding the scope of work shall be liable for rejection.”   
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3.0 FINANCIAL BID 

  

3.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is 

given under conditions of contract. As the tender is Item rate contract each bidder shall upload/fill 

item wise bid amount in bid sheet. Tenderers shall fill the rates and calculate the amount precisely 

up to two decimals points. Total amount shall be written clearly in Numeric as well as in words. 

Bidders shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily mention the 

Name of firm/ bidder in the bid sheet.  

 

3.2  All rates shall be quoted on the tender form by the tenderers in figures and words shall be accurately 

filled in, so that there is no discrepancy in the rates written in figures and in words. The amount for 

each item should be worked out and requisite totals given.  However,   

  

i) The rate(s) must be quoted in decimal coinage.   

 

ii) If a discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall, unless otherwise proved, be taken as correct.  

 

iii) If the amount of an item is not worked out by the tendered, or it does not correspond with the rate 

written either in figures or in words, then the rates quoted by the tenderer in words shall be taken 

as correct.   

 

iv) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked 

out correctly, the rate quoted by the tenderer will, unless otherwise proved, be taken as correct 

and not the amount.   

 

v) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and 

amount blank, it will be presumed that the contractor has included the cost of this / these item(s) 

in other items and rate for such item(s) will be considered as zero and work will be required to 

be executed according scope of work.  
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4.0 SCOPE OF WORK (BOQ)  
  

Supply, installation, testing, commissioning, and maintenance of automatic sensor-       

operated urinal flushing systems for washrooms. 

 

Scope Includes: 

4.1 Supply of Urinal Sensors  

• Infrared automatic urinal flush sensors (concealed/exposed type).  

• Solenoid valve assembly.  

• Control box/power unit.  

• Sensor plate with SS/chrome finish.  

• Flow control valve and filter.  

• Connection hoses, fittings, clamps, and accessories.  

4.2 Installation Work  

• Fixing of sensor units at designated urinals.  

• Plumbing connection with existing water supply line.  

• Electrical connection for AC-operated models or battery installation for battery-operated 

models.  

• Concealed pipe adjustments/cutting/chasing wherever required.  

• Core cutting, wall drilling, sealing, and making good damaged surfaces after installation.  

• Alignment and leak-proof fixing of all components.  

4.3 Testing & Commissioning  

• Functional testing of sensor activation and flushing cycle.  

• Calibration of sensing range and flushing duration.  

• Checking for leakage, pressure stability, and proper water flow.  

• Trial run and demonstration to Engineer-in-Charge/user department.  

4.4 Technical Requirements  

• Sensor should operate automatically through IR/PIR technology.  

• Suitable for water pressure range specified by manufacturer.  

• Battery life minimum 1–2 years for battery-operated units.  

• All exposed metal parts to be chrome plated/SS finish.  

• System should include vandal-resistant housing for public washrooms.  

4.5 Contractor Responsibilities  

• Site inspection before execution.  

• Supply of all consumables, tools, tackles, scaffolding, labour, and safety equipment.  

• Coordination with plumbing/electrical teams.  

• Compliance with IS standards and local plumbing regulations.  

• Disposal of debris and cleaning after completion.  

4.6 Documentation  

• Product catalogues and technical datasheets.  

• Installation manuals.  

• Warranty certificates.  

• Operation & maintenance manual.  
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4.7 Warranty & Maintenance  

• Minimum 1-year onsite warranty from date of commissioning.  

• Free replacement of defective parts during warranty period.  

• Preventive maintenance visits as specified in contract. 

 

4.8 Specifications 

• Automatic Flush: This urinal is equipped with an infrared sensor that features an automatic 

flush sensor that detects motion and flushes automatically, ensuring hygiene.  

• Dual Supply Mode: Its dual supply mode allows you to power it with either 4 AA alkaline 

batteries or a main power supply, ensuring uninterrupted operation. Boasting low power 

consumption.  

• Hands-Free Operation  

• Durable Construction  

• LED Indicator: An LED light indicates when the sensor is activated, providing visual 

confirmation of the flush cycle.  

• Wall-Mounted Design: This stainless-steel urinal is designed to be mounted on the wall for 

easy installation and maintenance.     

Item Dimensions       24 cm x 17 cm x 11 cm 

Size                            17 cm x 24 cm x 11 cm 
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5.0 CONDITIONS OF CONTRACT  
 

5.1  Performance guarantee (Interest free): -   

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank 

Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of 

issue of work order or before commencement of work whichever is earlier. The performance 

guarantee shall be returned to the contractor, without any interest, after recording of the completion 

certificate for the work by the competent authority and submission of final bill by the contractor as 

per the joint measurement within 60 days.  

  

5.2  Security deposit (Interest free): -     

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as 

well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of 

the tendered value of the work. Security deposit will be returned after completion of defect liability 

period.  

  

5.3  Measurement and records: -  

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance 

of workers for any kinds of services and works. Vendor shall click before and after photographs of 

works at the time of execution. In case of maintenance of plants, installations and machineries 

(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water 

heaters, Firefighting installations, VRF, Split and window AC, Dinning Hall equipment’s, Diesel 

Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the 

signature of end user as user satisfaction report in prescribed format.  

For Comprehensive/Non-Comprehensive Maintenance work contractor shall maintain a work 

register and shall obtain the sign of end user at completion of work for every visit, register shall 

include date, executed work, quantity etc. Contractor shall produce the service report of each service 

as and when asked by Engineer In charge.  

  

5.4  Inspection report: -  

Vendor shall obtain the inspection report from Engineer In charge after completion or part 

completion of work.  

  

5.5  Completion Certificate: -  

Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill.  

  

5.6  Contractor Liable for Damages, defects during defect liability Period: -  

Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve 

months in case of work costing more than Rs. Ten lacs. If the contractor or his working people or 

servants shall break, deface, injure or destroy any part of building in which they may be working, 

or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone 

post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which 

the work or any part is being executed, or if any damage shall happen to the work while in progress, 

from any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
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months (six months in the case of work costing Rs. Ten lacs and below except road work) after a 

certificate final or otherwise of its completion shall have been given by the Engineer in- Charge as 

aforesaid arising out of defect or improper materials or workmanship the contractor shall upon 

receipt of a notice in writing on that behalf make the same good at his own expense or in default the 

Engineering-Charge cause the same to be made good by other workmen and deduct the expense 

from any sums that may be due or at any time thereafter may become due to the contractor, or from 

his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 

deposit of the contractor shall not be refunded before the expiry of twelve months (six months in the 

case of work costing Rs. Ten lakhs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from the date of final payment 

or within one month from the date of completion of the maintenance contract whichever is earlier.  

  

5.7  Payment on intermediate certificate to be regarded as Advances: -  

No payment shall be made for work, estimated to cost Rs. Five lakhs or less till after the whole of 

the work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Five lakhs, the interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements.  

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall 

not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract.  

  

5.8 Advance payment: -  

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion 

of work or running amount bill for part completion of bill. Whereas advance payment may be 

granted in exceptional cases with approval of competent authorities.  

a) Secured advance on material: - Advance shall be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the 

material element cost in the tendered rate of the finished item of the   

    



  

  

Page 12 | 28      Signature & Seal of Bidder  

work, whichever is lower, which are in the opinion of the Engineer-in- Charge 

nonperishable, nonfragile and non-combustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been made under 

this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of this contract.  

 

Advance payment to supplier: - Ordinarily, payments for services rendered or supplies made 

should be released only after the services have been rendered or supplies made. However, it may 

become necessary to make advance payments for example in the following types of cases: -  

i) Advance payment demanded by firms holding maintenance contracts for servicing of Air-

conditioners, computers, other costly equipment, etc.   

ii) Advance payment demanded by firms against fabrication contracts, turn-key contracts etc. Such 

advance payments should not exceed the following limits:  

a) Thirty per cent. of the contract value to private firms;   

b) Forty per cent. of the contract value to a State or Central Government agency or a Public 

Sector Undertaking; or  

c) in case of maintenance contract, the amount should not exceed the amount payable for six 

months under the contract.  

Vendor may require to submit the bank guarantee against the advance payment. Any other form of 

security like corporate Indemnity Bond, FDR shall require the approval of competent authority.  

  

5.9 Bill submission & payment: -  

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.   

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance of 

labours and supervisors, before and after photographs of work and services, service and maintenance 

report of plants and machinery etc. along with the invoice. No bill shall be accepted without the 

attachment of the said documents. In case of Maintenance of plants, equipment’s and Machineries, 

report of satisfactory performance indicating no defect in the functioning of any equipment’s shall 

be produced with the submission of each bill over the letter head of the vendor. In the event of 

transfer of annual maintenance contact to the other vendor, The previous vendor shall handover the 

entire system in working condition to the new vendor. It is the responsibility of the new vendor to 

check and satisfy themselves for ‘no defect’ and healthy working condition of the plant, machinery, 

equipment, installation, system etc. Final bill and other payables shall not be settled for previous 

vendor until satisfactory handover of the system. If previous vendor fails to rectify defects in the 

system, same will be get rectified through the new vendor and the necessary rectification cost shall 

be deducted from the final settlement of the previous vendor.  

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor.  
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5.10 Warranty and quality of material: -  

Any material/ fitting/ equipment’s to be installed in the institute shall be of ISI mark and IS standards 

unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall 

surrender the removed material/fitting to Institute. Newly installed material shall be the property of 

institute and no claims shall be entertained.  

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is 

the bidder minimum warranty shall be of one year. Replacement and repair of any material or 

installation is complete responsibility of the vendor at no extra cost. Warranty of any material or 

installation or equipment shall be considered as one year unless and otherwise specified.  

  

5.11 Supply of Water & Electricity:  

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the 

conditions:     

i) The Source of Water and Power Supply will be given at one point. All other arrangements have 

to be arranged by Contractor.    

ii) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and laying 

of pipelines/ connection from existing main of source of supply as directed by Engineer In-

charge.    

iii) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the same at 

his/ their own cost in the event of any break down in the government water/ electricity mains 

so that the progress of his/ their work is not held up for the want of the same. No claim of 

damage or refund will be entertained on account of such break down.  

  

5.12 Unrealistic rates and negotiation: -  

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full 

bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender shall be disqualified and tender will be rejected.  

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest 

bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation 

and to provide best possible revised rate for the individual item of bid, any part of bid or full bid.  

  

5.13 Determination of contract: -  

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice 

to his/her any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing absolutely determine 

the contract in any of the following cases:   

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to   

ii) rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un workman-like manner shall omit to comply with the requirements of such 
notice for a period of 7 days thereafter.   

iii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed 

to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge 

(which shall be final and binding) he/she will be unable to secure completion of the work by 

the date for completion and continue to do so after a notice in writing of 7 days from the 

Engineer-in-Charge.  If the contractor fails to complete the work within the stipulated date or 
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items of work with individual date of completion, if any stipulated, on or before 

such date(s) of completion and does not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer in-Charge.  If the contractor persistently neglects 

to carry out his/her obligations under the contract and / or commits default in complying with 

any of the terms and conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him/her in that behalf by the 

Engineer-in- Charge.   

iv) If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-

Bonafide methods of competitive tendering.   

v) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Engineer-in-Charge.   

vi) In case of unlawful activities, use of lower standard material/fittings, inferior work quality, 

breaks of contract etc.  

  

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:   

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such 

determination, the Security Deposit already recovered and Performance Guarantee under the 

contract, shall be liable to be forfeited, and shall be absolutely at the disposal of TISS.  

b) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it 

to another contractor to complete the work. The contractor, whose contract is determined as 

above, shall not be allowed to participate in the tendering process for the balance work.   

vii) In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 

or procured any materials or entered into any engagements or made any advances on account 

or with a view to the execution of the work or the performance of the contract. And in case 

action is taken under any of the provisions afore said, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he/she shall only be entitled to be paid the value so certified. 

 

The contract may be terminated due to administrative reasons specified in writing within a month 

from the side of the Institute with the issue of written notice.  

The contract may be terminated with mutual consent with notice period of two months from the side 

of vendor and notice period of one month from the side of the Institute.  

 

5.14 Contractor liable to pay compensation even if contract is not determined:  

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 
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contractor for compensation shall remain unaffected. In the event of the Engineer-in- 

Charge putting in force all or any of the powers vested in him under the preceding clause he may, if 

he so desires after giving a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the contractor), use as on 

hire (the amount of the hire money being also in the final determination of the Engineer-in-Charge) 

all or any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging to 

the contractor, or procured by the contractor and intended to be used for the execution of the work / 

or any part.  

  

5.15 Termination of Contract on death of contractor: -  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor.  

  

5.16 Work not to be sublet Action in case of in solvency: -  

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants 

or agent to any public officer or person in the employ of Institute in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall 

have power to terminate the contract with immediate effect.  

  

5.17 Compensation for delay of work (Liquidity damages): -  

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or justified extended date of completion he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 

Tendered Value of the work for every completed day / month (as determined). 

Damage suffered due to stated delay on the part of Contractor, 1% to 10%per month of delay to be 

computed on per day basis on the accepted tendered value, based on quantum of damage suffered.   

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10 % of the accepted Tendered Value of work.  

  

5.18 Time Extension for delay: -  

The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in contract. If the Contractor commits default 

in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As 

soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 
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the work and may be amended as necessary by agreement between the Engineer-in-

Charge and the Contractor within the limitations of time imposed in the Contract documents, and 

further to ensure good progress during the execution of the work, the contractor shall in all cases in 

which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) to complete the work as per the mile stones given.  

  

If the work(s) be delayed by:  

a) Force majeure, or   

b) Abnormally bad weather, or   

c) Serious loss or damage by fire, or   

d) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or   

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or   

f) Non-availability of stores, which are the responsibility of TISS to supplier.   

g) Non-availability or break down of tools and plant to be supplied or supplied by TISS or   

h) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavours to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.   

  

5.19 Deviations / Variations: Extent and Pricing:   

The Engineer-in-Charge shall have power     

i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during 

the progress of the work, and      

ii) to omit a part of the works in case of non-availability of a portion of the site or for any  other 

reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed to 

do in the manner specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the main work except 

as hereafter provided.   

 

5.20 Quantity deviation:  

i) Deviation means increase or decrease in quantities of agreement items.   

ii) Deviations up to +/- 10% of agreement quantity will not require any sanction.   

iii) Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation 

(including initial +/- 10%)  

All the deviated quantities shall be paid at agreement rates.  
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5.21 Price deviation:  

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 

authority with recorded reasons.  

  

5.22 Deviation and Time Extension:   

The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, will be extended, if requested by the contractor, as 

follows:   

i) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original tendered value, plus 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.   

 

5.23 Substituted Items and Pricing:   

i) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so increased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted).   

ii) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted).   

  

5.24 Extra Items: -  

Extra items are those which are not available in the contract. In the case of Extra Item(s) being the 

schedule items (Delhi Schedule of Rates items), these shall be paid as   per the schedule rate plus 

cost index (at the time of tender) plus/minus percentage above/below quoted contract amount. 

Payment of Extra items in case of non-schedule items (non-DSR items) shall be made as per the 

prevailing market rate. The rate(s) of extra items so determined by the Engineer-in-Charge shall be 

final and binding on the contractor, and shall not be arbitrable.  

  

  

5.25 Avoidance of sub-standard work: -  

The contractors are required to execute all works according to the specifications laid down, and in a 

proper workman like manner. The motto of the Department is to maintain quality, speed and 

economy in cost in the execution of any work. There is no compromise on the quality of work. When 

defects/deficiencies crop up during the maintenance period rectifying the same shall be done within 

the prescribed maintenance period. If the contractor does not rectify the defect or make good the 

deficiency, the work is got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost.  
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5.26 Acceptance of sub-standard work: -  

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 

professional competence of the field staff and adversely affect the image of the Department. 

Acceptance of work below specifications and/or below acceptable levels of workmanship, and the 

resulting payment at reduced rates for such defective/deficient works is resorted to only for those 

items where materials conforming to the required specifications are not available, or where it is 

structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is 

expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional 

circumstances by the Engineer In charge or by the next higher authority. The total value of quantities 

of items at agreement rate for which the Engineer In charge or the higher official accepts substandard 

work in a contract shall not exceed 5% of the contract value.  

  

5.27 Action in case of work not done as per specifications:   

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the 

usual working hours and at all other times at which reasonable notice of the visit of such officers 

has been given to the contractor, either himself be present to receive orders and instructions or have 

a responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to the 

contractor himself.   

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work 

or his/her subordinate officers or the officers of the organization engaged by the Department, that 

any work has been executed with unsound, imperfect, or un-skillful workmanship, or with materials 

or articles provided by him for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand 

in writing which shall be made within twelve months (six months in the case of work costing Rs. 10 

Lakh and below except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have 

been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 

in whole or in part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own charge and cost. 

In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this default 

in such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor.  

 

5.28 Suspension of work  

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use 

of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part 

of Contractor. The work shall remain suspended until necessary rectifications are done and further 

intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss 

incurred due to suspension of work.  
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The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary 

so as not to cause any damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons:   

(a) On account of any default on the part of the contractor or;  

(b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or    

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer in- Charge.  

  

5.29 Foreclosure of contract due to abandonment or reduction in scope of work:   

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect 

to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he/she might have derived from the execution of the works in full but which he 

did not derive in consequence of the foreclosure of the whole or part of the works.   

The contractor shall be paid at contract rates full amount for works executed at site.  

  

5.30 Contractor to supply tools & equipment’s etc.:   

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, 

tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, 

tackle and temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specification or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work.   

 

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in 

the measurement or examination at any time and from time to time of the work or materials. Failing 

his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof.  
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5.31 Lump sum provision in tender:   

When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates, as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause.  

   

5.32 Labour laws to be complied by the contractor:   

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall 

also abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor 

shall also comply with the provisions of the building and other Workers (Regulation of Employment 

& Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out 

of the resultant non execution of the work.   

  

5.33 Minimum wages act to be compiled with:   

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws 

affecting contract labour that may be brought into force from time to time.  

  

5.34 Settlement of Disputes by Conciliation and Arbitration: -  

All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. 

The Appointment of arbitrator shall be dependent on amount of claim and other allied parameter.  

  

5.35 Confidential Information:   

The drawings, specifications, proto-type, samples and such other information furnished to the 

contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential 

which shall be held by the contractor in confidence and shall not be divulged to any third party 

without the prior written consent of the Department. The contractor, therefore, binds himself, his 

successors, heirs, executors, administrators, employees and the permitted assignees or such other 

persons or agents directly or indirectly concerned with the work / supply to the confidential nature 

of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that 

the contractor shall not, without prior written permission from the Department, transmit, transfer, 

exchange, and gift or communicates any such confidential information, and also the component, sub 

assembly, products, by-products  
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5.36 Tendered rates to cover overheads and profit:  

The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life 

and damage to property if any, caused by the contractor’s operations connected with this work. The 

rates shall be firm and shall not be subject to change due to variations during the entire period of 

execution of the work in cost of materials, labour and conditions, or any other conditions. No 

separate claim on this account will be entertained by the Department.   

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for 

the complete work including supply and fixing with all materials and should be for all heights and 

depths, lifts and leads, lengths and widths involved in the work.   

The contractor when called for by the Department should furnish detailed rate analysis in support 

of the rates quoted by him against each item of the tender. The Department reserves the right to 

utilize the analysis thus supplied in settling the rate of any deviations or claims arising in this 

contract.  

  

5.37 Claims against the contractor:   

Whenever any claim against the contractor for the payment of a sum or money arises out of or under 

the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the 

security deposit of the contractor and to sell any Government promissory notes etc. forming the 

whole or part of such security. In the event of the security deposit having been taken from the 

contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor, under this or any 

other contract with the Department. Should this sum be not sufficient to cover the full amount 

recoverable, the contractor shall pay the Department, on demand the balance remaining due 

department shall have the right to cause an audit and technical examination of the work and the final 

bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of 

the final bill and if as a result of the due audit and technical examination any sum is found to have 

been over paid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not have been executed, the contractor shall 

be liable to refund the amount of the over payment and it shall be lawful for the Department to 

recover the same from him in the manner prescribed above or in any other manner legally 

permissible and if it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, amount of such under payment shall be 

duly paid by the Department to the contractor.  

  

5.38 Mode of measurements:  

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will 

be permitted. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight / dimensions as may be necessary for execution of the 

work.   

 

All measuring tapes (of steel), scaffolding and ladders which may be required for taking 

measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer 

in-Charge or his duly authorised person to take measurements, then he shall be bound by the 

measurements, recorded by the Engineer-in-Charge or his representative.  
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5.39 Security regulations:   

The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the contractor to the work site shall have to be declared at the 

security gate. Similarly, no materials shall be taken out from the Departmental premises without 

proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written 

request. It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done 

in the presence of Departmental personnel.   

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also 

and keep them informed well in advance. The contractor, his agents, representatives, workmen etc. 

and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and 

leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole 

discretion, may permit. The contractor, his agents and representatives are required to be in 

possession of the individual identity / muster cards or passes. The muster cards or passes are 

examined by the security staff at the time entry / exit inside the departmental area.   

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed 

by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor 

and his workmen, in addition to the above. Any breach of above security regulations and rules in 

force from time to time will be viewed seriously. No claim whatsoever will be entertained by the 

Department on account of the observation of the Security regulations.   

To take the materials out of the campus for disposal/ replacement it is the responsibility of the 

contractor to take prior approval and request for a valid GATE PASS for any such material.   

  

5.40 Contractor to keep site clean:   

When the works are carried out, the splashes and droppings from white washing, colour washing, 

painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other items 

of work in contract. In case the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the Engineer- in-Charge 

shall give seven days’ notice in writing to the contractor.  
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5.41 Integrity Clause: -  

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or 

accept bribes of any sort and that they shall disclose all commissions and similar expenses paid 

to anybody in connection with the contract.  

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include 

loss or denial of contract, forfeiture of bid or performance security liability for damages, 

debarment for future contracts. Besides, action in accordance with law and criminal or 

disciplinary action against any, employee of the institute, who seek, demands accepts bribes of 

any sort.  

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court 

for any have not been formally investigated of a corruption crime and have not/will not resort 

to bribery or any other form of corruption in the context of the contract.  

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract 

unconditionally.  

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order and 

shall finish the work within 45 days from the date of commencement of the work.  
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6.0 STANDARD CONDITIONS 
  

6.1 The contractor shall complete the work within stipulated time frame as per the accepted rates 

and specifications as and when required basis.  

 

6.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner 

and as per standard practice.  

 

6.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 

mentioned in quotation and / or conforming to Indian standard specification (latest edition), 

wherever applicable, and approved by Engineer in- Charge.  

 

6.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other 

taxes. Any other charges incurred by contractor but not payable as per this work order, will not be 

paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form. 

Any damage to the Institute property will be made good at contractors’ risk and cost.  

 

6.5 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior 

quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this 

regard will be final and binding on contractor. Space for labour huts will not be provided in campus.  

 

6.6 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor. Contractor will pay all compensations etc. including accident 

compensations due to his labourers.  

 

6.7 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 

contractor fail to observe this condition.  

 

6.8 Contractor shall follow all safety rules and security procedure that are in force and applicable 

during execution of work.  

 

6.9 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., 

of the central and state governments the case may be that may apply to his case. And if necessary, 

get himself duly registered as require by the said acts, statutes, rules, regulations etc.  

 

6.10 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor the labours cannot claim any right for employment in TISS.  

 

6.11 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill.  

 

6.12 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas 

or do anything, which shall cause unnecessary disturbances or inconveniences to the owner, 

residents, guests, students etc.  
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6.13 Contract or shall obtain necessary gate pass; labour tokens from the security officer.  

 

6.14 Contractor shall obtain prior permission for carrying out work on Sundays & holidays.  

 

6.15 In case machine is not repairable in the premise, same shall be carried to your workshop at 

your own expenses with written permission of competent authority.  

 

6.16 Method of work, specification, mode of measurement and other details wherever not 

mentioned should be followed as per Indian standard code of practice or as per engineer-in charge’s 

instructions.  

 

6.17 Contractor shall intimate in advance and obtain prior approval before undertaking any extra 

items. The rate for such extra items, if approved will be based on calculate of existing market rates.   

 

6.18 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT, no 

compensation or extra rate shall be paid on these accounts.  

 

6.19 The owner will be at liberty to cancel some of the items from the contract. In such cases, the 

contractor cannot claim any compensation or percentage as profit.  

 

6.20 The Contractor shall employ full-time technically qualified staff with adequate experience 

during the execution of the work.   

 

6.21 The quality, time schedule for completion of work and well behaviour with Client, and 

engineers of this project shall be essential & must for this project.  

 

6.22 This contract shall be deemed to have been made in Mumbai and only the court of competent 

jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of 

the contract.  

 

6.23 On the completion of the works the contractor shall at his own cost clear away and remove 

from the site all construction material, equipment’s, surplus materials, rubbish and leave the entire 

site and works clean in a workmanship condition to the satisfaction of the employer.  

 

6.24 Before starting of any work the contractor shall prepare detailed works schedule showing all 

mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer in-

charge  

 

6.25 Vendor must submit work methodology/method statement & checklist prior to starting the 

work. Vendor will not be permitted to work unless method statement is approved.  

 

6.30 Safety of the labours is entirely contractor's responsibility.  
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7.0 ORGANIZATION INFORMATION 

 

1) Name of Applicant/Firm/Organization: -  

2) Address: -  

3) Telephone: -  

4) E-mail: -  

5) GST Registration: -  

6) PAN: -  

7) ESI & EPF: -  

8) Any registration (PWD/CPWD/BMC/any other organization): -  

9) Bank Details: -  

10) MSME Registration: -  

11) Expertise: -  

12) Ever worked with TISS: -  
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No. TISSURINALSENSORS26-27 

Name of Work: “Tender for ‘Procurement of Urinal Sensors at TISS Mumbai Campus.” 

Technical Bid: Eligibility criteria 

Name of the Tenderer   

Sr. 

No: 

Description Documents Submitted Online 

(Required Documents Scan 

Copies Should be uploaded 

online) Yes /No 

1 Technical Bid: • Each bidder shall upload 

following documents including the tender 

document. Tender submitted without any of the 

following document will be disqualified from the 

bid process. 

  

2  Experience of having successfully completed 

works during the last 7 years ending previous 

day of last date of submission of tenders. 

  

3 Three similar completed works, each costing 

not less than the amount equal to 40% of 

estimated cost put to tender, or two similar 

completed works, each costing not less than the 

amount equal to 60% of the estimated cost put to 

tender or one similar completed work of 

aggregate cost not less than the amount equal to 

80% of the estimated cost. 

  

4  Turnover: Average annual financial turnover 

on construction works should be at least 30% of 

the estimated cost put to tender during the 

immediate last three consecutive financial years.  

  

5 Profit/Loss: The bidder should not have 

incurred any loss (profit after tax should be 

positive) in more than two years during available 

last five consecutive balance sheet, duly audited 

and certified by the Chartered Accountant.  

  

6 Solvency Certificate: Solvency of the amount 

equal to 40% of the Estimated Cost put to tender 

(ECPT). Net worth certificate of minimum 10% 

of the estimated cost put to tender  
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7 Notice Inviting Tender (NIT) along with all the 

conditions, terms of contract and bidder’s 

instructions duly signed by the bidder.  

  

8  List of Clients and on-going projects during last 

3 years.  

  

09 Earnest Money deposit of Rs 12,350 /= (interest 

free)  

  

10 PAN Card copy.    

11 GST registration copy.   

12 The documents regarding the satisfactory 

performance of works, list of completed and 

ongoing works, personnel, establishment, plant, 

equipment, Registration certificate of CPWD, 

PWD, PSU, Government organizations, BMC, 

empanelment letter of reputed organizations/ 

institutions etc. may be incorporated. 

  

  

  

Vendor Address & Contact: -  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

  

  


