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TENDER NOTICE

Tata Institute of Social Science
V.N. Purav Marg, Deonar,
Mumbai-400088.

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu

Website: www.tiss.edu

Tender Ref No.: TISSSYNTHBAD2026 Date:-01/07/2026

Name Of the Work: Tender for ‘Replacement of Wooden Flooring with Synthetic

Flooring and Repalr of Badminton Court at TISS, Main Campus’

0

Estimated cost

Rs. 15,34,800/- (Including Taxes)

Tender Fees

NIL

EMD - | Rs.31000 /- (Interest Free)

Tender Validity - | 180 days from the last date of submission of tender
Mode of Bidding - | Online/Offline (Open Tender/ Limited-Fender)
Type of Tender - | Item rate contract (Single-bid/ Two Bid)

Tender issue date

01/07/2026 | 10:00 am

Last date of
Submission

22/07/2026 | 10:00pm

Pre-bid meeting

10/07/2026 | 2:00pm

Technical bid opening

23/07/2026 | 10:00am

Financial bid opening

24/07/2026 | 10:00am

Period of Completion

30 days From date of commencement
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1. INSTRUCTIONS TO BIDDERS

Online/ Offline Item rate Open/ Eimited tenders are invited by The Registrar, Tata Institute
of Social Sciences, Deonar, Mumbai- 400088 for ‘Replacement of Wooden Flooring with
Synthetic Flooring and Repair of Badminton Court at TISS, Main Campus’

The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which
can be downloaded from TISS website, CPPP Portal from 01/07/26 to 22/07/26 up to 18.00
hrs.

Timeline for execution of work:- 30 days . From date of commencement
Payment Cycle:- Within 30 days of certification

In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who
is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar,
Infrastructure Development and Support division. After the scrutiny of the documents and confirming
the reliability of the firm, the vendor my be allowed to bid for same work or next work of similar nature.
In case of Open tender enquiry any vendor qualifying the eligibility criteria is permitted for bidding.

Online Bidding:- Bids shall be submitted online using CPPP Portal. Instructions to submit the
online bids are available on TISS website

Offline Bidding:- Bids shall be submitted in sealed envelopes.

Envelope No I- shall contain attested documents confirming qualification criteria, Signed
copy of NIT and its conditions

Envelope No II- shall contain only Schedule of Quantities (BID SHEET) duly priced and
completed in all respects. This shall not include any conditions whatsoever. In case any
conditions are included in Envelop no. II, the same shall not be taken into consideration.
Further, the tender in such case is liable to be rejected. Both the sealed envelopes i.e. Part-I
and Part-II should be covered in a third envelope which shall be sealed and should be submitted
to “Office of Administrative Officer, Infrastructure development and support division,
TISS, Mumbai 400 088”. Third envelop shall contain the Title of the tender, address and
contact details of the bidder.

The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case
of online bid submission.

Name: Tata Institute of Social Sciences

Account Number: 3184969132

IFSC Code: CBIN0281725

Bank: Central Bank of India  Branch: Deonar

Address: Opposite Deonar Bus Depot, Asiana Sion-Trombay Road, Deonar, Mumbai,
Maharashtra, 400088
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In case of Offline bid submission, EMD shall be accepted in the forms:

(1) Banker's Cheque of a Commercial Bank

(i1) Account Payee Demand Draft of a Commercial Bank

(i11) Fixed Deposit Receipt (FDR) of a Commercial Bank

(iv) Insurance Surety Bonds

(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a

Commercial Bank.

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee

also. In such cases 50% of earnest money or Rs. 20 lakh
Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted
in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender
inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required.
The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for
a period of 90 days for single bid works and 180 days for two bid system or more from the date of
submission of the tender.

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’.

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of
tendering process. On finalizing the tender process, the Institute will return EMD of
unsuccessful bidders. The acceptance of tender shall rest with The Registrar, Tata Institute of
Social Sciences, who does not bound to accept the lowest tender and reserves the right to reject
any or all of the tenders received without assigning any reason. The Registrar reserves the right
of acceptance of whole or any part of the tender and the tenderer shall be bound toperform the
same at the rates quoted. Any attempt of influencing on tender process by the contractor shall
not be entertained and his/her tendershall be rejected. Team of TISS may visit ongoing /
completed work sites, establishments, manufacturing units, factoriesofthe bidder and may
collect the feedback over telephone, e-mail, actual visit or by any other suitable means before
award of contract and after verification of documents. The Bidder shall provide necessary
facilities for this purpose.

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy
themselves about the nature of work, specification of work, challenges in work (way of
transportation, height of structure, number of floors or height where work is to be executed,
working hours, security check etc.) before submitting their tender and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A tenderer shall deemed to have full knowledge of
site, whether he inspects it or not and no extra charges con-sequent on any misunderstanding
or otherwise shall be allowed.

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at
any point before finalization of tender process. Vendor shall provide the sample free of cost
without any liabilities on Institute. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading etc. including testing charges shall be
borne by the contractor.

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon
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the performance of the vendor. The contract extension is subject to approval of competent
authority. As far as possible the Contract shall be extended over same terms and conditions. If
any term, condition needs to be altered, omitted, added then this will be done with the mutual
consent of both the parties with no financial implications.

In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer
In-charge. The competent authority shall take the decision. The extension of contract shall be limited
for maximum two times.

1.12

1.13

1.14

1.15

1.16

1.17

1.18

Any statutory approval from local authorities, municipal approvals etc. shall be responsibility
of the vendor.

Validity of Tender: The tender for the work shall remain open for acceptance for a period of
180 days from the last date of submission of tenders. If any tenderer with draws his/her tender
before the said period, or before issue of Letter of Intent, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable to the
Department, then TISS shall forfeit the earnest money deposit of the bidder and the tenderer
shall not be allowed to participate in the retendering process of the work.

All the tenders where in the prescribed conditions are not fulfilled or are in complete in any
respect are liable to be rejected .Tenders received without EMD will be summarily rejected.

Levy / Taxes payable by contractor:
a. GST @18% on materials and services in respect of this contract shall be payable by
the contractor.
b. The contractor shall deposit royalty and obtain necessary permit as required for
excavation and transport of soil, supply of the sand, Aggregate, Stone etc. from local
authorities. TISS shall not have any liabilities in this regard.

Notification of amendments to the tender document: If the technical specification requires any
modification, suitable amendment to this tender document will be issued and the same will
form part of the tender document. Prospective bidders are advised to regularly visit the TISS
website or the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any,
will be notified only on the TISS website /CPP portal/Tender Wizard Portal and no separate
advertisement will be made for this.

Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax
on materials in respect of this contract, including state Sales tax and Turnover tax on transfer
of property as per Works Contract Act etc. if any, shall be payable by the contractor and
Government will not entertain any claim whatsoever in respect of the same. As per the
directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government
from time to time, shall be deducted from the bills payable to the Contractors, for which TDS
certificate shall be issued by the Department .

Vendors who have a record of frequent defaults in timely completion of work, have been
imposed liquidated damages, have received intimations for non-compliance or show-cause
notices, have a history of inferior quality of work in TISS or any other institute, or those who
have exhibited behavioural issues with staff, will not be considered for the bidding process
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA

Experience of having successfully completed works during the last 7 years ending previous
day of last date of submission of tenders .

Three similar completed works, each costing not less than the amount equal to 40% of
estimated cost put to tender, or Two similar completed works, each costing not less than the
amount equal to 60% of the estimated cost put to tender or One similar completed work of
aggregate cost not less than the amount equal to 80% of the estimated cost.

Turnover: Average annual financial turnover on construction works should be at least 50% of
the estimated cost put to tender during the immediate last three consecutive financial years.

Profit/Loss : The bidder should not have incurred any loss (profit after tax should be positive)in
more than two years during available last five consecutive balance sheet, duly audited and

certified by the Chartered Accountant .

Solvency Certificate: Solvency of the amount equal to 40% of the Estimated Cost put to tender
(ECPT).

Notice Inviting Tender (NIT) along with all the conditions, terms of contract and bidder’s
instructions duly signed by the bidder.

List of Clients and on-going projects during last 3 years.

Earnest Money deposit of Rs 7,000/= (interest free)

PAN Card copy.

GST registration copy.

The documents regarding the satisfactory performance of works, list of completed and ongoing
works, personnel, establishment, plant, equipment, Registration certificate of CPWD, PWD,

PSU, Government organizations, BMC, empanelment letter of reputed organizations/
institutions etc. may be incorporated.

“Site visit is mandatory. Bidders submitting bids without carrying out the site
inspection and without understanding the scope of work shall be liable for
rejection.”
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3 FINANCIAL BID

3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline
bid is given under conditions of contract. As the tender is Item rate contract each bidder shall
upload/fill item wise bid amount in bid sheet. Tenderers shall fill the rates and calculate the
amount precisely up to two decimals points. Total amount shall be written clearly in Numeric
as well as in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall
compulsorily mention the Name of firm/ bidder in the bid sheet.

3.2 All rates shall be quoted on the tender form by the tenderers in figures and words shall be
accurately filled in, so that there is no discrepancy in the rates written in figures and in words.
The amount for each item should be worked out and requisite totals given. However,

1) The rate(s) must be quoted in decimal coinage.

i1) If a discrepancy is found, the rates which correspond with the amount worked out
by the contractor shall, unless otherwise proved, be taken as correct.

iii) If the amount of an item is not worked out by the tendered, or it does
not correspond with the rate written either in figures or in words, then the rates
quoted by the tenderer in words shall be taken as correct.

iv) Where the rate quoted by the tenderer in figures and in words tally but the
amount is not worked out correctly, the rate quoted by the tenderer will,
unless otherwise proved, be taken as correct and not the amount.

v) In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included
the cost of this / these item(s) in other items and rate for such item(s) will be

considered as zero and work will be required to be executed according scope
of work.
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Scope of Work

The work comprises renovation of the indoor badminton court and associated civil finishing
works, including dismantling of existing finishes, repair and preparation of surfaces, painting,
flooring works, installation of a complete wooden sports flooring system, laying of BWF-approved
PVC vinyl sports flooring, and supply and installation of badminton accessories, complete in all
respects as per CPWD Specifications, relevant BIS standards, manufacturer's recommendations,
approved makes, and directions of the Engineer-in-Charge.

The scope of work shall include, but shall not be limited to, the following:

A. Dismantling and Surface Preparation

1.

Carefully dismantle the existing damaged plaster from wall surfaces, rake out joints wherever

required, clean the exposed surfaces thoroughly, and dispose of all debris within the specified
lead.

Dismantle existing ceramic floor tiles, including removal of mortar bed wherever necessary,
stack reusable materials as directed, and dispose of unserviceable material.

Dismantle and remove the existing wooden flooring system, including all timber members,
battens, supports, fasteners, adhesives, accessories, and other associated materials. The
surface shall be cleaned and prepared for subsequent works.

Remove all debris, dust, loose particles, nails, adhesives, and unwanted materials from the
work site and keep the premises clean throughout the execution period.

B. Wall Repair and Finishing Works

5.

Repair damaged wall surfaces by providing SBR polymer-modified cement mortar in the
specified proportion and thickness, including mixing, application, finishing, curing, and
complete surface preparation.

Apply gypsum-based punning over repaired plastered surfaces to achieve a perfectly smooth,
even, and level finish suitable for premium quality painting.

Apply white cement-based wall putty over the entire prepared wall surface to obtain a
uniform, crack-free, smooth finish.

Apply one coat of approved water-thinnable cement primer having low VOC content over
all prepared wall and dome surfaces.

Apply two coats of premium acrylic emulsion paint having low VOC content over walls and
dome surfaces to achieve uniform shade, colour, and finish, including additional coats
wherever required to obtain complete coverage.
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C. Flooring Works

10. Provide and lay first-quality ceramic glazed floor tiles over prepared cement mortar bed in
the specified peripheral floor areas, including cutting, joint filling, finishing, cleaning, and
complete installation.

11. Lay Plain Cement Concrete (PCC) of specified grade and thickness over the existing slab to
prepare a level, sound, and stable base for installation of the sports flooring system.

D. Wooden Sports Flooring System

12. Design, supply, transport, install, and commission a complete resilient wooden sports
flooring system over the prepared PCC base, including all labour, materials, machinery,
accessories, fasteners, adhesives, testing, finishing, and protection of completed work.

13. The flooring system shall comprise the following components:

a. Moisture Barrier: Providing and laying 150 GSM polyethylene sheet with proper overlaps to
prevent moisture migration into the flooring system.

b. Resilient Cushion Layer: Providing and fixing EPDM rubber cushion pads/buttons of specified
dimensions and stud configuration below the wooden runners at the specified spacing to provide
shock absorption and resilience.

c. Runner Framework: Providing and fixing pressure-treated pine wood runners treated against
termite attack, fungal growth, and moisture, laid accurately at the specified centre-to-centre spacing
and securely fixed using approved clips, nails, and adhesives.

d. Hardwood Playing Surface: Providing and fixing Grade-A teak wood sports flooring boards of
specified dimensions with tongue-and-groove joints, fixed using concealed stainless steel screws
over the runner framework.

14. Machine sand the complete wooden flooring surface to obtain perfect level and smoothness
and finish it with approved water-based polyurethane sports floor polish.

15. Ensure that the completed wooden sports flooring system is level, stable, resilient, free from
vibration, warping, looseness, squeaking, or unevenness and suitable for professional indoor
badminton play.

16. The contractor shall provide a minimum five-year warranty for the complete flooring
system covering defects due to termite attack, moisture ingress, manufacturing defects,
defective workmanship, sinking, deformation, failure of the flooring system, and structural
instability.

E. PVC Vinyl Sports Flooring
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17. Supply and install BWF-approved PVC vinyl badminton court flooring of 4.5 mm thickness
over the completed wooden sports flooring.

18. Prepare the wooden flooring surface, apply approved adhesive uniformly, lay PVC vinyl
sheets without wrinkles or air pockets, and complete heat welding of all joints using matching
welding rods.

19. Carry out complete badminton court layout and line marking strictly in accordance with the
latest BWF standards using approved wear-resistant sports marking paint.

20. Ensure that the finished playing surface is smooth, level, durable, slip-resistant, shock-
absorbing, and free from bubbles, lifting, open joints, wrinkles, or surface defects.

F. Sports Accessories

21. Supply and install one complete set of heavy-duty movable badminton posts manufactured
from heavy-gauge tubular steel with powder-coated finish, heavy-duty wheel-mounted base,
locking arrangement, net tensioning mechanism, and standard nylon badminton net complete
in all respects.

G. General Requirements

22. All materials used shall conform to relevant BIS standards and shall be of approved
makes/brands specified in the tender or equivalent approved by the Engineer-in-Charge.

23. The contractor shall provide all labour, supervision, tools, plants, machinery, scaffolding,
transportation, loading, unloading, consumables, safety equipment, and other resources
necessary for successful execution of the work.

24. Measurements shall be taken on the finished work unless otherwise specified.

25. The contractor shall protect all existing structures, finishes, electrical installations, and
adjoining property during execution. Any damage caused shall be rectified at the contractor's
own cost.

26. All dismantled and surplus materials shall be disposed of as directed by the Engineer-in-
Charge. Serviceable materials, if any, shall be stacked at the location specified by the
department.

27. The work shall be executed in accordance with CPWD Specifications, relevant IS Codes,
manufacturer's recommendations, approved drawings, and instructions of the Engineer-in-
Charge.

28. On completion, the contractor shall thoroughly clean the premises, remove all debris and
temporary arrangements, and hand over the entire facility in a neat, functional, and ready-to-
use condition.
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29. The quoted rates shall be deemed to include all taxes, royalties, wastage, testing, curing,
finishing, accessories, incidental works, and all operations required for complete execution
of the work unless specifically stated otherwise in the tender.

4 CONDITIONS OF CONTRACT

4.1 Performance guarantee (Interest free):-

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the
contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank
Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of
issue of work order or before commencement of work whichever is earlier. The performance
guarantee shall be returned to the contractor, without any interest, after recording of the completion
certificate for the work by the competent authority and submission of final bill by the contractor as
per the joint measurement within 60 days.

4.2 Security deposit (Interest free):-

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as
well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the
tendered value of the work. Security deposit will be returned after completion of defect liability
period.

4.3 Measurement and records:-

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance
of workers for any kinds of services and works. Vendor shall click before and after photographs of
works at the time of execution. In case of maintenance of plants, installations and machineries
(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water
heaters, Fire fighting installations, VRF, Split and window AC, Dinning hall equipments, Diesel
Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the
signature of end user as user satisfaction report in prescribed format.

For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work
register and shall obtain the sign of end user at completion of work for every visit, register shall
include date, executed work, quantity etc. Contractor shall produce the service report of each service
as and when asked by Engineer In charge.

4.4 Inspection report :-
Vendor shall obtain the inspection report from Engineer In charge after completion or part
completion of work.

4.5 Completion Certificate:-
Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion
certificate from Engineer In charge before submission of bill.

4.6 Contractor Liable for Damages, defects during defect liability Period:-
Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve
months in case of work costing more than Rs. Ten lacs. If the contractor or his working people or
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servants shall break, deface, injure or destroy any part of building in which they may be working, or
any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work
or any part is being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months
(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate
final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid
arising out of defect or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in default the Engineer-
in-Charge cause the same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become due to the contractor, or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the
contractor shall not be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise,
of completion of work, or till the final bill has been prepared and passed whichever is later. In case
of Maintenance and Operation works of E&M services, the security deposit deducted from
contractors shall be refunded within one month from the date of final payment or within one month
from the date of completion of the maintenance contract whichever is earlier.

4.7 Payment on intermediate certificate to be regarded as Advances:-

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the
work shall have been completed and certificate of completion given. For works estimated to cost
over Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the
work executed on the basis of such recorded measurements.

All such interim payments shall be regarded as payment by way of advances against final payment
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final certificate and
shall not by itself be conclusive evidence that any work or materials to which it relates is/are in
accordance with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under
the contract or any of such payments be treated as final settlement and adjustment of accounts or in
any way vary or affect the contract.

4.8 Advance payment:-

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion
of work or running amount bill for part completion of bill. Whereas advance payment may be granted
in exceptional cases with approval of competent authorities.

a) Secured advance on material:- Advance shall be paid during the progress of the execution of the
work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the
material element cost in the tendered rate of the finished item of the
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work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-
fragile and non-combustible and are in accordance with the contract and which have been brought
on the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have not at the time of advance been incorporated in the works.
When materials on account of which an advance has been made under this sub-clause are
incorporated in the work, the amount of such advance shall be recovered/ deducted from the next
payment made under any of the clause or clauses of this contract.
1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made
should be released only after the services have been rendered or supplies made. However, it
may become necessary to make advance payments for example in the following types of

cases :-

(1) Advance payment demanded by firms holding maintenance contracts for servicing
of Air-conditioners, computers, other costly equipment, etc.

(i1) Advance payment demanded by firms against fabrication contracts, turn-key

contracts etc. Such advance payments should not exceed the following limits :
(a) Thirty per cent. of the contract value to private firms;
(b) Forty per cent. of the contract value to a State or Central Government agency or
a Public Sector Undertaking; or
(c) in case of maintenance contract, the amount should not exceed the amount
payable for six months under the contract.
Vendor may require to submit the bank guarantee against the advance payment. Any other form of
security like corporate Indemnity Bond, FDR shall require the approval of competent authority.

4.9 Bill submission & payment:-

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall
submit the bill on or before the 5 day of the month. Bills submitted after this time frame shall be
processed in the next month. Vendor shall be fully responsible for the delay in payment due to late
submission of bill.

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance
of labours and supervisors, before and after photographs of work and services, service and
maintenance report of plants and machinery etc. along with the invoice. No bill shall be accepted
without the attachment of the said documents. In case of Maintenance of plants, equipments and
Machineries, report of satisfactory performance indicating no defect in the functioning of any
equipments shall be produced with the submission of each bill over the letter head of the vendor.
In the event of transfer of annual maintenance contact to the other vendor, The previous vendor
shall handover the entire system in working condition to the new vendor. It is the responsibility of
the new vendor to check and satisfy themselves for ‘no defect’ and healthy working condition of
the plant, machinery, equipment, installation, system etc. Final bill and other payables shall not be
settled for previous vendor until satisfactory handover of the system. If previous vendor fails to
rectify defects in the system, same will be get rectified through the new vendor and the necessary
rectification cost shall be deducted from the final settlement of the previous vendor.

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor.
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4.10 Warranty and quality of material:-

Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS
standards unless and otherwise specified. No lower quality/grade material shall be allowed.
Contractor shall surrender the removed material/fitting to Institute. Newly installed material shall
be the property of institute and no claims shall be entertained.

Any material provides, delivered, supplied shall cover the manufactures warranty. If the OEM is
the bidder minimum warranty shall be of one year. Replacement and repair of any material or
installation is complete responsibility of the vendor at no extra cost. Warranty of any material or
installation or equipment shall be considered as one year unless and otherwise specified.

4.11 Supply of Water & Electricity:

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to
the conditions:

1) The Source of Water and Power Supply will be given at one point. All other arrangements
have to be arranged by Contractor.

Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and
laying of pipelines/ connection from existing main of source of supply as directed by Engineer-
In-charge.

ii1.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will
be incumbent on the contractor to make alternative arrangement for proper supply of the same
at his/ their own cost in the event of any break down in the government water/ electricity mains
so that the progress of his/ their work is not held up for the want of the same. No claim of
damage or refund will be entertained on account of such break down.

4.12 Unrealistic rates and negotiation:-

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full
bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender shall be disqualified and tender will be rejected.

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest
bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation
and to provide best possible revised rate for the individual item of bid, any part of bid or full bid.

4.13 Determination of contract:-

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice
to his/her any other right or remedy against the contractor in respect of any delay, inferior
workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and
whether the date for completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases:

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or un workman-like manner shall omit to comply with the requirements of such notice
for a period of 7 days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which
shall be final and binding) he/she will be unable to secure completion of the work by the date for
completion and continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.
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iii. If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does not
complete them within the period specified in a notice given in writing in that behalf by the Engineer-
in-Charge.

iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or
commits default in complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him/her
in that behalf by the Engineer-in- Charge.

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-
bonafide methods of competitive tendering.

vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer-in-Charge.

vii. In case of unlawful activities, use of lower standard material/fittings, inferior work
quality, breaks of contract etc.

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the
Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have
powers:

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination,
the Security Deposit already recovered and Performance Guarantee under the contract, shall be liable
to be forfeited, and shall be absolutely at the disposal of TISS.

b. After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to
another contractor to complete the work. The contractor, whose contract is determined as above,
shall not be allowed to participate in the tendering process for the balance work.

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provisions afore said, the contractor shall not be entitled to recover or be paid any
sum for any work

thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in
writing the performance of such work and the value payable in respect thereof and he/she shall only be entitled
to be paid the value so certified.

The contract may be terminated due to administrative reasons specified in writing within a month
from the side of the Institute with the issue of written notice.

The contract may be terminated with mutual consent with notice period of two months from the side
of vendor and notice period of one month from the side of the Institute.
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4.14 Contractor liable to pay compensation even if contract is not determined:

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires
after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work / or any part.

4.15 Termination of Contract on death of contractor:-

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract
without levy compensation to the contractor.

4.16 Work not to be sublet Action in case of in solvency:-

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge.
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any of his servants
or agent to any public officer or person in the employ of Institute in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested
in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall
have power to terminate the contract with immediate effect.

4.17 Compensation for delay of work (Liquidity damages):-

If the contractor fails to maintain the required progress or to complete the work and clear the site on
or before the contract or justified extended date of completion he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as
compensation the amount calculated at the suitable rates may decide on the amount of accepted
Tendered Value of the work for every completed

day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to
10%per month of delay to be computed on per day basis on the accepted tendered value, based on
quantum of damage suffered.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10 % of the accepted Tendered Value of work.

4.18 Time Extension for delay:-
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The time allowed for execution of the works as stipulated in the contract or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works
shall commence from such time period as mentioned in contract. If the Contractor commits default
in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As
soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart
for each mile stone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various trades of sections of
the work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in which the time
allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) to complete the work as per the mile stones given.

If the work(s) be delayed by:

a. Force majeure, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract, or

f. Non-availability of stores, which are the responsibility of TISS to supplier.

g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or

h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor's control, then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

4.19 Deviations / Variations: Extent and Pricing:
The Engineer-in-Charge shall have power

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable during the
progress of the work, and

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any

other reasons and the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in- Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided therein
and any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as hereafter
provided.
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4.20 Quantity deviation:
1. Deviation means increase or decrease in quantities of agreement items.

2. Deviations up to +/- 10% of agreement quantity will not require any sanction.

3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation
(including initial +/- 10%)
All the deviated quantities shall be paid at agreement rates.

4.21 Price deviation:

The completion cost of any agreement for maintenance works including works of up gradation,
aesthetic, special repair, addition/ alteration should not exceed two times the contract amount.
Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent
authority with recorded reasons.

4.22 Deviation and Time Extension:

The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered, will be extended, if requested by the contractor, as
follows:

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to
the original tendered value, plus

ii. 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

4.23 Substituted Items and Pricing:

i. If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be
the rate for the agreement item (to be substituted) so increased to the extent of the difference between
the market rates of substituted item and the agreement item (to be substituted).

ii. If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be
the rate for the agreement item (to be substituted) so decreased to the extent of the difference between
the market rates of substituted item and the agreement item (to be substituted).

4.24 Extra Items:-

Extra items are those which are not available in the contract. In the case of Extra

Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below
quoted contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items)
shall be made as per the prevailing market rate. The rate(s) of extra items so determined by the
Engineer-in-Charge shall be final and binding on the contractor, and shall not be arbitrable.
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4.25 Avoidance of sub-standard work:-

The contractors are required to execute all works according to the specifications laid down, and in a
proper workman like manner. The motto of the Department is to maintain quality, speed and
economy in cost in the execution of any work. There is no compromise on the quality of work.
When defects/deficiencies crop up during the maintenance period rectifying the same shall be done
within the prescribed maintenance period. If the contractor does not rectify the defect or make good
the deficiency, the work is got redone or rectified through another agency, or departmentally by
employing skilled labourers, at the contractor's cost.

4.26 Acceptance of sub-standard work:-

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the
professional competence of the field staff and adversely affect the image of the Department.
Acceptance of work below specifications and/or below acceptable levels of workmanship, and the
resulting payment at reduced rates for such defective/deficient works is resorted to only for those
items where materials conforming to the required specifications are not available, or where it is
structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is
expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional
circumstances by the Engineer In charge or by the next higher authority. The total value of quantities
of items at agreement rate for which the Engineer In charge or the higher official accepts sub-
standard work in a contract shall not exceed 5% of the contract value.

4.27 Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised
subordinates in charge of the work and all the superior officers of the Department or any organization
engaged by the Department for Quality Assurance and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of such officers has
been given to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work
or his/her subordinate officers or the officers of the organization engaged by the Department, that
any work has been executed with unsound, imperfect, or un-skillful

workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be made within twelve months (six months in
the case of work costing Rs. 10 Lakh and below except road work) of the completion of the work
from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a period
specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
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pay compensation at the agreed rate for this default in such case the Engineer-in-Charge may not
accept the item of work at the rates applicable under the contract but may accept such items at
reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

4.28 Suspension of work

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use
of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part
of Contractor. The work shall remain suspended until necessary rectifications are done and further
intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss
incurred due to suspension of work.

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:

(a) On account of any default on the part of the contractor or;

(b) For proper execution of the works or part thereof for reasons other than the default of the
contractor; or

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and carry out the instructions given in that behalf
by the Engineer in- Charge.

4.29 Foreclosure of contract due to abandonment or reduction in scope of work:

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be
carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect
to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he/she might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site.

4.30 Contractor to supply tools & equipment’s etc.:

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery,
tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage,
tackle and temporary works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in
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the measurement or examination at any time and from time to time of the work or materials. Failing
his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor, under the
contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

4.31 Lump sum provision in tender:

When the estimate on which a tender is made include lump sums in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates, as are payable under this contract for such items, or if the part of
the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the
certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of the clause.

4.32 Labour laws to be complied by the contractor:

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall also
abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall
also comply with the provisions of the building and other Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any
failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the
resultant non execution of the work.

4.33 Minimum wages act to be compiled with:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws
affecting contract labour that may be brought into force from time to time.

4.34 Settlement of Disputes by Conciliation and Arbitration:-

All questions and disputes relating to the meaning of the specifications, designs, drawings and
instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the
work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or
otherwise concerning the works or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. The
Appointment of arbitrator shall be dependent on amount of claim and other allied parameter.

4.35 Confidential Information:

The drawings, specifications, proto-type, samples and such other information furnished to the
contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential
which shall be held by the contractor in confidence and shall not be divulged to any third party
without the prior written consent of the Department. The contractor, therefore, binds himself, his
successors, heirs, executors, administrators, employees and the permitted assignees or such other
persons or agents directly or indirectly concerned with the work / supply to the confidential nature
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of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that
the contractor shall not, without prior written permission from the Department, transmit, transfer,
exchange, and gift or communicates any such confidential information, and also the component, sub
assembly, products, by-products

4.36 Tendered rates to cover overheads and profit:

The rates quoted shall also cover the cost of necessary protection including labour, materials and
equipment to ensure safety and protection against risk or accident, compensation for injury to life
and damage to property if any, caused by the contractor’s operations connected with this work. The
rates shall be firm and shall not be subject to change due to variations during the entire period of
execution of the work in cost of materials, labour and conditions, or any other conditions. No separate
claim on this account will be entertained by the Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for
the complete work including supply and fixing with all materials and should be for all heights and
depths, lifts and leads, lengths and widths involved in the work.

The contractor when called for by the Department should furnish detailed rate analysis in support of
the rates quoted by him against each item of the tender. The Department reserves the right to utilize
the analysis thus supplied in settling the rate of any deviations or claims arising in this contract.

4.37 Claims against the contractor:

Whenever any claim against the contractor for the payment of a sum or money arises out of or under
the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the
security deposit of the contractor and to sell any Government promissory notes etc. forming the
whole or part of such security. In the event of the security deposit having been taken from the
contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any
sum then due or which at any time thereafter may become due from the contractor, under this or any
other contract with the Department. Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay the Department, on demand the balance remaining due
department shall have the right to cause an audit and technical examination of the work and the final
bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of
the final bill and if as a result of the due audit and technical examination any sum is found to have
been over paid in respect of any work done by the contractor under the contract or any work claimed
by him to have been done under the contract and found not have been executed, the contractor shall
be liable to refund the amount of the over payment and it shall be lawful for the Department to
recover the same from him in the manner prescribed above or in any other manner legally permissible
and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, amount of such under payment shall be duly paid by
the Department to the contractor.

4.38 Mode of measurements:

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in
writing shall be final and binding. No re-recording of measurements for hidden items of work will
be permitted. The contractor shall provide at his own cost suitable weighing and measuring
arrangements at site for checking the weight / dimensions as may be necessary for execution of the
work.

All measuring tapes (of steel), scaffolding and ladders which may be required for taking
measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer-
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in-Charge or his duly authorised person to take measurements, then he shall be bound by the
measurements, recorded by the Engineer-in-Charge or his representative.

4.39 Security regulations:

The contractors have to follow strictly the regulations of the Department at the work site regarding
entry of personnel, material etc. and any other regulation that might be enforced from time to time.
All materials and articles brought by the contractor to the work site shall have to be declared at the
security gate. Similarly, no materials shall be taken out from the Departmental premises without
proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written request.
It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done in the
presence of Departmental personnel.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the
Engineer-in-Charge, the contractor will have to make application to the Security Department also
and keep them informed well in advance. The contractor, his agents, representatives, workmen etc.
and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and
leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole
discretion, may permit. The contractor, his agents and representatives are required to be in possession
of the individual identity / muster cards or passes. The muster cards or passes are examined by the
security staff at the time entry / exit inside the departmental area.

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to
prevailing fire precautions. In addition to the above, other security regulations as may be imposed
by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor
and his workmen, in addition to the above. Any breach of above security regulations and rules in
force from time to time will be viewed seriously. No claim whatsoever will be entertained by the
Department on account of the observation of the Security regulations.

To take the materials out of the campus for disposal/ replacement it is the responsibility of the
contractor to take prior approval and request for a valid GATE PASS for any such material.

4.40 Contractor to keep site clean:

When the works are carried out, the splashes and droppings from white washing, color washing,
painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or
premises etc. where the work is done without waiting for the actual completion of all the other items
of work in contract. In case the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer- in-Charge shall
give seven days notice in writing to the contractor.

4.41 Integrity Clause:-

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or
accept bribes of any sort and that they shall disclose all commissions and similar expenses
paid to anybody in connection with the contract.

b) It is understood that violation of the aforesaid clause shall entail sanction, which could
include loss or denial of contract, forfeiture of bid or performance security liability for
damages, debarment for future contracts. Besides, action in accordance with law and criminal
or disciplinary action against any, employee of the institute, who seek, demands accepts
bribes of any sort.
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¢) The vendor/ supplier /contractor shall declare that they have not been convicted by any court
for any have not been formally investigated of a corruption crime and have not/will not resort
to bribery or any other form of corruption in the context of the contract.

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the
contract unconditionally.

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order
and shall finish the work within 45 days from the date of commencement of the work.
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5 Standard Conditions

The contractor shall complete the work within stipulated time frame as per the accepted rates
and specifications as and when required basis.

The entire work shall be carried out by contractor in accordance with the conditions and
specifications stipulated in the schedule of quantity/quotation and in the best workmanship
manner and as per standard practice.

Materials required for satisfactory completion of work shall be of best quality, make, grade, as
mentioned in quotation and / or conforming to Indian standard specification (latest edition),
wherever applicable, and approved by Engineer in- Charge.

Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other
taxes. Any other charges incurred by contractor but not payable as per this work order, will not
be paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B
form.

Any damage to the Institute property will be made good at contractors risk and cost.

The Institute reserves the right to reject the bad work / or pay for the inferior
quality work at reduced rates, as will be worked out by Institute. The Institute’s decision in
this regard will be final and binding on contractor.

Space for labour huts will not be provided in campus.

The Institute will not be held responsible for payment of any compensation to the laborers
engaged by contractor .Contractor will pay all compensations etc. including accident
compensations due to his laborers.

Implements / materials required for the work shall be provided by contractor. Institute’s
property/materials shall not be used by the contractor. A suitable penalty shall be charged if
contractor fail to observe this condition.

Contractor shall follow all safety rules and security procedure that are in force and applicable
during execution of work.

The contractor shall comply with the provisions of all acts, statutory rules and regulations etc.,
of the central and state governments the case may be that may apply to his case. And if
necessary get himself duly registered as require by the said acts , statutes ,rules ,regulations
etc.

The Institute will not be held responsible for payment of any compensation to the labourers
engaged by contractor the labours cannot claim any right for employment in TISS.

The contractor shall submit he running / final bills. These bills shall be paid after proper and
thorough scrutiny by the Institute Engineer after submission of bill.
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The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas
or do anything, which shall cause unnecessary disturbances or inconveniences to the owner,
residents ,guests ,students etc.

Contract or shall obtain necessary gate pass ; labor tokens from the security officer.

Contractor shall obtain prior permission for carrying out work on Sundays & holidays.

In case machine is not repairable in the premise, same shall be carried to your workshop at
your own expenses with written permission of competent authority.

Method of work, specification, mode of measurement and other details wherever not
mentioned should be followed as per Indian standard code of practice or as per engineer-in-
charge’s instructions.

Contractor shall intimate in advance and obtain prior approval before undertaking any extra
items. The rate for such extra items, if approved will be based on calculate of existing market
rates.

If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no
compensation or extra rate shall be paid on this accounts.

The owner will be at liberty to cancel some of the items from the contract. In such cases,the
contractor cannot claim any compensation or percentage as profit.

The Contractor shall employ full-time technically qualified staff with adequate experience
during the execution of the work.

The quality, time schedule for completion of work and well behavior with Client,and engineers
of this project shall be essential & must for this project.

This contract shall be deemed to have been made in Mumbai and only the court of competent
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out
of the contract.

On the completion of the works the contractor shall at his own cost clear away and remove
from the site all construction material ,equipments, surplus materials ,rubbish and leave the
entire site and works clean in a workmanship condition to the satisfaction of the employer.

Before starting of any work the contractor shall prepare detailed works schedule showing all
mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-
in-charge

Vendor must submit work methodology/method statement & checklist prior to starting the
work. Vendor will not be permitted to work unless method statement is approved.

Safety of the labours is entirely contractor's responsibility.
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ORGANIZATION INFORMATION

1) Name of Applicant/Firm/Organization:-

2) Address:-

3) Telephone:-

4) E-mail:-

5) GST Registration :-

6) PAN:-

7) ESI &EPF:-

8) Any registration (PWD/CPWD/BMC/any other organization):-

9) Bank Details:-

10) MSME Registration:-

11) Expertise:-

12) Ever worked with TISS:-
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TISS
TATA INSTITUTE OF SOCIAL SCIENCES %\ =:
V.N. Purav Marg, Deonar, Mumbai 400 088 i T S.S
Tender No. TISSSYNTHBAD2026
Name of Work: ‘Replacement of Wooden Flooring with Synthetic Flooring and
Repair of Badminton Court at TISS, Main Campus’
Technical Bid : Eligibility criteria
Name Of The Tenderer
Sr. No: | Description Documents Submitted Online (

Required Documents Scan Copies
Should be uploaded online) Yes /No

Technical Bid : Eligibility criteria

1 Technical Bid : » Each bidder shall upload following
documents including the tender document . Tender
submitted without any of the following document
will be disqualified from the bid process.

2 Experience of having successfully completed works
during the last 7 years ending previous day of last
date of submission of tenders .

3 Three similar completed works, each costing not
less than the amount equal to 40% of estimated cost
put to tender, or Two similar completed works, each
costing not less than the amount equal to 60% of the
estimated cost put to tender or One similar completed
work of aggregate cost not less than the amount equal
to 80% of the estimated cost.

4 Turnover: Average annual financial turnover on
construction works should be at least 50% of the
estimated cost put to tender during the immediate last
three consecutive financial years.

5 Profit/Loss : The bidder should not have incurred
any loss (profit after tax should be positive)in more
than two years during available last five consecutive
balance sheet, duly audited and certified by the
Chartered Accountant .
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performance of works, list of completed and ongoing
works, personnel, establishment, plant, equipment,
Registration certificate of CPWD, PWD, PSU,
Government organizations, BMC, empanelment letter
of reputed organizations/ institutions etc. may be
incorporated.

N
raN
(D @
TISS
6 Solvency Certificate: Solvency of the amount equal
to 40% of the Estimated Cost put to tender (ECPT).
7 Notice Inviting Tender (NIT) along with all the
conditions, terms of contract and bidder’s instructions
duly signed by the bidder.
8 List of Clients and on-going projects during last 3
years.
09 Earnest Money deposit of Rs 31,000/= (interest free)
10 PAN Card copy.
11 GST registration copy.
12 The documents regarding the satisfactory

Vendor Address & Contact:-
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BOQ Badminton court

Sr.
No.

Description of Items of
Works

Approved
Make/Brands

Unit | Qty Rate

Amount

1

Dismantling old plaster or
skirting raking out joints and
cleaning the surface for plaster
including disposal of rubbish
to the dumping ground within
50 metres lead.

measurments (in ft) :-

both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15%2)+(0.5%3.
14x17.5"2x2)

sqft | 3600

Dismantling tile work in floors
laid in cement mortar
including stacking material
within 50 metres lead. For
thickness of tiles 10 mm to 25
mm

measurments (in ft) :-

both longer side floor + both
shorter side floor
(52x5x2)+(35%2x2)

sqft | 660

Providing, mixing and
applying SBR polymer (of
approved make) modified
Cement mortar in proportion
of 1:4 (1 cement: 4 graded
coarse sand with polymer
minimum 2% by wt. of cement
used) as per specifications and
directions of Engineer-in-
charge. includng curing for 28
days

25 mm average thickness.

Sika Latex Power /
Fosroc Nitobond SBR
/ Dr. Fixit Pidilite

measurments (in ft) :-

both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15x2)+(0.5%3.
14x17.5"2x2)

sqft | 3600
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Providing and applying
gypsum-based punning of
approved make (Gyproc,
Sakarni, or equivalent) of
average thickness 4 to 6 mm
over the existing plastered
surface to obtain a perfectly
even, smooth and levelled
surface including necessary
scaffolding, curing (if
required), sand papering and
cleaning the surface etc.
complete as per
manufacturer’s specification
and direction of Engineer-in-
Charge.

Saint-Gobain Gyproc /
Sakarni

measurments (in ft) :-

both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15%2)+(0.5%3.
14x17.5"2x2)

sqft

3600

Providing and applying white
cement based putty of average
thickness 1 mm, of approved
brand and manufacturer, over
the plastered wall surface to
prepare the surface even and
smooth complete.

Birla White Wall Care
Putty

measurments (in ft) :-

both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15x2)+(0.5x3.
14x17.5"2x2)

sqft

3600

Providing and Applying
priming coat with primer of
approved brand and
manufacture, having low VOC
(Volatile Organic Compound)
content. With water thinnable
cement primer on wall surface
having VOC content less than
50 grams/litre.

Asian Paints
SmartCare / Berger
Primer / Dulux

measurments (in ft) :-

both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15x2)+(0.5x3.
14x17.5"2x2)

sqft

3600

measurments (in ft) :-
top Dome Surface
(3.14x17.5x52)

sqft

2900
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8 Wall painting with acrylic Asian Paints Royale
emulsion paint, having VOC Aspira / Apcolite /
(Volatile Organic Compound ) | Berger Bison/
content less than 50 grams/ duluxe/opus

litre, of approved brand and
manufacture, including
applying additional coats
wherever required, to achieve
even shade and colour Two
Coat

measurments (in ft) :- sqft | 3600
both longer wall + both shorter
wall+ both semi circle
(52x15x2)+(35x15%2)+(0.5%3.
14x17.5"2x2)

measurments (in ft) :- sqft | 2900
top Dome Surface
(3.14x17.5x52)

9 Providing and laying Ceramic | Kajaria / Somany /
glazed floor tiles of size Orientbell/jhonson/nit
300x300 mm (thickness to be | co

specified by the manufacturer)
of st quality conforming to IS
: 15622 of approved make in
colours such as White, Ivory,
Grey, Fume Red Brown, laid
on 20 mm thick cement mortar
1:4 (1 Cement : 4 Coarse
sand), Jointing with grey

measurments (in ft) :- sqft | 660
both longer side floor + both
shorter side floor
(52x5x2)+(35x2x2)

10 Providing and laying in
position cement concrete of
specified grade excluding the
cost of centering and
shuttering All work up to
plinth level: 1:2:4 (1 cement: 2
coarse sand (zone-III) derived
from natural sources: 4 graded
stone aggregate 20 mm
nominal size derived from
natural sources)

measurments (in ft) :- sqft | 1160
PCC over Slab surface below
wooden flooring

(24x48) of average thickness
75mm
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11

Dismantling and removing
Existing Wooden Flooring
including stacking material
within 50 metres lead and
cleaning the surface,etc. All
complete as per Direction of
Engineer Incharge.

measurments (in ft) :-
(24x48)

sqft

1160

12

Providing and Fixing wooden
sub-base floor complete i/c
loading, unloading,
transportation, assembly,
finishes, etc. as per instruction
of Engineering In Charge
having the following layers
and specifications:1) Layer - 1:
Providing and Laying of 150
GSM plastic sheet over
prepared concrete surface to
prevent moisture to enter
system.2) Layer - 2: Providing
and fixing EPDM Rubber
Button with min. rubber layer
thickness 3mm and having
plan dimension not less than
70mmx50mm and having 4
large uniform studds of height
not less than 13mm with Dia
20mm and 4 small uniform
studds of height of not less
than 10mm with Dia 10mm,
fixed below the runner using
pins / nails at a distance of
10cm c/c.3) Layer - 3:
Providing and fixing treated
pine wood runners (Wood
will be treated anti-termite
treatment and moisture
resistance) of dimension not
less than 70mm x 45mm in
required length joint with
adhesive and metal clips /
nails. Runners to be placed at a
C/C distance of not less than
23 cm. 4) Layer - 4: Providing
and fixing teak wood of grade
A in flooring having min.
thickness of 20mm, min. width
of 50mm, fixed over runners

A1 Wood Crafts
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using SS screws from sides at
the distance not more than
25cm, fixed in one another
with grooves with male part
not less than Smm. The final
surface to be finished with
machine sanding and polished
with water based PU
polish.The supplier /
manufacturer / assempler will
give a warranty of min. 5 years
on the guarantee bond for the
above system against damages
due to termite, moisture
absorption, defects in wood
used, defects due to
workmanship, sinking of the
system and failure of the
system.

measurments (in ft) :-
(24x48)

sqft

1160

13

Providing and Fixing 4.5 mm
thick PVC vinyl flooring for
badminton court over sub-base
of wooden floor in required
colors i/c installation by
welding core, fixing the
flooring with appropriate
adhesive, painting court for
markings, transportion, loading
and unloading complete as per
instruction of Engineering In
Charge.

Badminton World
Federation (BWF)
Approved.

measurments (in ft) :-
(20x44)

sqft

880.00

14

Supplying and fixing movable
badminton posts with wheels /
base and net, heavy duty
tubular steel, powder coated,
with locking arrangement and

Page 33|36

Signature & Seal of Bidder




3

¥

I

3

\\3\ ;

v

s

W O

2

I b\‘\\ _,4;:%
(D @
TISS
tensioning system, complete.
(set of heavy duty poles of
weight 100 kg with nylon net)
measurments (in ft) :- nos 1.00
(5x24)
Sub Total
9% CGST
9% SGST
TOTAL
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Badminton court

Sr.
No.

Description of Items of Works

Approved Make/Brands

1

Dismantling old plaster or skirting raking out joints and cleaning
the surface for plaster including disposal of rubbish to the dumping
ground within 50 metres lead.

Dismantling tile work in floors laid in cement mortar including
stacking material within 50 metres lead. For thickness of tiles 10
mm to 25 mm

Providing, mixing and applying SBR polymer (of approved make)
modified Cement mortar in proportion of 1:4 (1 cement: 4 graded
coarse sand with polymer minimum 2% by wt. of cement used) as
per specifications and directions of Engineer-in-charge. includng
curing for 28 days

25 mm average thickness.

Sika Latex Power /
Fosroc Nitobond SBR /
Dr. Fixit Pidilite

Providing and applying gypsum-based punning of approved make
(Gyproc, Sakarni, or equivalent) of average thickness 4 to 6 mm
over the existing plastered surface to obtain a perfectly even,
smooth and levelled surface including necessary scaffolding,
curing (if required), sand papering and cleaning the surface etc.
complete as per manufacturer’s specification and direction of
Engineer-in-Charge.

Saint-Gobain Gyproc
/Feroke Boards / USG
Boral/ Sakarni

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over the
plastered wall surface to prepare the surface even and smooth
complete.

Birla White Wall Care
Putty/ JK White (MaxX
Prima) /Asian Paints
(TrueCare Acrylic Wall
Putty)

Providing and Applying priming coat with primer of approved
brand and manufacture, having low VOC (Volatile Organic
Compound) content. With water thinnable cement primer on wall
surface having VOC content less than 50 grams/litre.

Asian Paints SmartCare /
Berger Primer / Dulux

Wall painting with acrylic emulsion paint, having VOC (Volatile
Organic Compound ) content less than 50 grams/ litre, of approved
brand and manufacture, including applying additional coats
wherever required, to achieve even shade and colour Two Coat

Asian Paints Royale
Aspira / Apcolite / Berger
Bison/ duluxe/opus

Providing and laying Ceramic glazed floor tiles of size 300x300
mm (thickness to be specified by the manufacturer) of 1st quality
conforming to IS : 15622 of approved make in colours such as
White, Ivory, Grey, Fume Red Brown, laid on 20 mm thick cement
mortar 1:4 (1 Cement : 4 Coarse sand), Jointing with grey

Kajaria / Somany / RAK
Ceramics Orientbell

10

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering All work up to
plinth level: 1:2:4 (1 cement: 2 coarse sand (zone-III) derived from
natural sources: 4 graded stone aggregate 20 mm nominal size
derived from natural sources)

11

Dismantling and removing Existing Wooden Flooring including
stacking material within 50 metres lead and cleaning the
surface,etc. All complete as per Direction of Engineer Incharge.

Page 35|36

Signature & Seal of Bidder




V<

RI
L QW @
Ai‘:‘i\\‘\'l Z

and net, heavy duty tubular steel, powder coated, with locking
arrangement and tensioning system, complete. (set of heavy duty
poles of weight 100 kg with nylon net)

(Europe) / Vinex Sports /
Koxtons
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12 Providing and Fixing wooden sub-base floor complete i/c loading, | (1) 150 GSM Plastic /
unloading, transportation, assembly, finishes, etc. as per instruction | Polyethylene Vapor
of Engineering In Charge having the following layers and Sheet - Supreme
specifications: 1) Layer - 1: Providing and Laying of 150 GSM Industries (DuraProtect /
plastic sheet over prepared concrete surface to prevent moisture to | Silpaulin)/ DuPont
enter system.2) Layer - 2: Providing and fixing EPDM Rubber (Tyvek)(2) EPDM
Button with min. rubber layer thickness 3mm and having plan Rubber Buttons/Pads -
dimension not less than 70mmx50mm and having 4 large uniform | Trelleborg / DuPont
studds of height not less than 13mm with Dia 20mm and 4 small (Tyvek) (3) Treated Pine
uniform studds of height of not less than 10mm with Dia 10mm, Wood Runners -
fixed below the runner using pins / nails at a distance of 10cm Canadian Wood / SYP
c/c.3) Layer - 3: Providing and fixing treated pine wood runners (Southern Yellow
(Wood will be treated anti-termite treatment and moisture Pine)(4) Anti-Termite
resistance) of dimension not less than 70mm x 45mm in required Treatment - Bayer
length joint with adhesive and metal clips / nails. Runners to be (Premise) / FMC
placed at a C/C distance of not less than 23 cm. 4) Layer - 4: (Biflex)(5) Wood
Providing and fixing teak wood of grade A in flooring having Adhesive - pidilite /
min. thickness of 20mm, min. width of 50mm, fixed over runners Henkel (Polyurethane
using SS screws from sides at the distance not more than 25cm, Wood Glue) / Jowat
fixed in one another with grooves with male part not less than (Germany)(6) Grade A
Smm. The final surface to be finished with machine sanding and Teak Wood Flooring -
polished with water based PU polish.The supplier / manufacturer / | Burma Teak (Mayanmar)
assempler will give a warranty of min. 5 years on the guarantee / African Teak / CP
bond for the above system against damages due to termite, (Central Province) Teak
moisture absorption, defects in wood used, defects due to (7) Water-Based
workmanship, sinking of the system and failure of the system. Polyurethane (PU)
Polish - Bona / Loba /
sirca Hydropu / ICA
pidilite.
13 Providing and Fixing 4.5 mm thick PVC vinyl flooring for Badminton World
badminton court over sub-base of wooden floor in required colors | Federation (BWF)
i/c installation by welding core, fixing the flooring with appropriate | Approved Matt - Yonex
adhesive, painting court for markings, transportion, loading and / Enlio / Gerflor
unloading complete as per instruction of Engineering In Charge.
14 Supplying and fixing movable badminton posts with wheels / base | Yonex / Sodex Sport
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